

TANANA CHIEFS CONFERENCE

REQUEST FOR BIDS FOR CHIEF PETER JOHN TRIBAL BUILDING WINDOW REPLACEMENT

Issued By:

Tanana Chiefs Conference
122 First Avenue, Suite 600
Fairbanks, Alaska, 99701

February 19, 2021

TABLE OF CONTENTS

I. SOLICITATION 1

II. PROJECT OVERVIEW 2

III. SCOPE OF WORK 2

IV. SCHEDULE 3

V. WORK CONSIDERATIONS/RESTRICTIONS 4

VI. ALASKA NATIVE OR AMERICAN INDIAN (AN/AI) REQUIREMENTS 5

VII. PREVAILING WAGE 5

VIII. BID SUBMITTAL REQUIREMENTS 6

IX. TERMS AND CONDITIONS 6

X. APPENDICES 6

- Bid Form – TCC CPJTB Window Replacement (3 pages)
- Window Data Sheet
- TCC Example Agreement Between Owner and Contractor

I. SOLICITATION

Tanana Chiefs Conference (TCC) is soliciting bids from qualified contractors for exterior window replacement at the Chief Peter John Tribal Building (CPJTB) located at 122 1st Avenue, Fairbanks, Alaska 99701.

Registration/Questions: Each Proposer must register by 5:00 p.m. on February 25, 2021 to submit written questions and receive addenda notifications. To register, please send an email to Project Administrator, Tara Zhugar at Tara.Zhugar@arcadis.com and Project Manager, Marion Bella at Marion.Bella@arcadis.com. Include firm name, address, telephone and name and email address of contact person.

Minimum Contractor Qualifications: To be eligible to submit a bid for this project, Contractor is required to demonstrate they have a minimum of five years' construction experience and have completed at least 3 projects of similar size and scope, preferably window replacement.

Mandatory Contractor Walk-Thru: An on-site walk-thru will be conducted on Thursday, February 25, 2021 at 6:00 PM Alaska Time (AKT). Please meet outside the main entry on the North side of the CPJTB at 122 1st Avenue. Face coverings are required, and social distancing will be encouraged throughout the walk through.

Written Questions and Addenda Publication: All questions must be submitted in writing to marion.bella@arcadis.com on or before March 5, 2021 by 5:00 p.m. Alaska Time (AKT).

Bid Submission Deadline: Bids must be received by email no later than March 12, 2021, 2:00 PM (AKT), sent to Marion.Bella@arcadis.com. Bids received after the time announced will not be considered, unless otherwise determined by TCC.

Due to COVID-19 protocols:

- Emailed electronic proposals will be accepted. Recommend setting a delivery and read receipt.
- Proposals will not be opened publicly.
- Faxed proposals will not be accepted.

Bid Form: The Bid Form consists of separate line-item bids for each side of the building, a combined bid and an Alternate No 1. TCC reserves the right to not award any Bids, award only certain bids, or award the full Bid. The Project will be awarded to one Contractor.

II. PROJECT OVERVIEW

The Chief Peter John Tribal Building serves as the headquarters facility for the Tanana Chiefs Conference (TCC). TCC is a non-profit Tribal Organization that provides health services, education, training, and work force development opportunities to more than 10,000 Alaska Natives located in 42 Villages throughout Interior Alaska. The building houses various administrative functions and health services and must remain in operation during construction activities with minimal disruption to staff, visitors, and day to day functions.

Project Team:

Owner: Tanana Chiefs Conference

Project Manager: Arcadis

III. SCOPE OF WORK

Remove and dispose of approximately 400 exterior windows and replace windows with triple glazed windows. See Appendix B- Window Data Sheet for product specification. The windows are of various sizes and as indicated, the number of windows is approximate. The bidder shall be responsible for verifying all measurements and quantities prior to the bid. Independent visits for walk throughs to confirm measurements can be set up by contacting Marion Bella at Arcadis.

Each bidder shall thoroughly examine the work area and be familiar with the contract documents. The failure or neglect of a bidder to receive or examine any contract document or any part thereof shall in no way relieve it from any obligations with respect to its Bid or to the contract. No claim for additional compensation shall be allowed which is based upon a lack of knowledge of any contract document.

The scope of work includes the following activities:

- A. **Demolition:** Activities include removal and disposal of existing window glazing. Contractor will be responsible for any and all damages associated with this project.
- B. **New Construction:**
 - a. Removal and reinstallation of existing window shades.
 - b. Installation of new triple glazed window units, clips, gaskets, and sealant. Aluminum frame is to stay intact. Clips must accommodate new triple glazed unit thickness.

- c. Contractor is responsible for all miscellaneous matters necessary for completion of window replacement including recalking around all window perimeters.
- d. Windows are required to be triple glazed and are to be installed per manufacturer's specifications.
- e. Windows including glass shall be cleaned inside and out after installation.
- f. First and second floors will require removal and replacement of the ceiling grid and tiles that are attached to the window frames.
- g. Room 212 is excluded from this project. All other windows in the CPJTB should be included in the scope of work.

C. **Work Plan & Schedule:** Immediately after the Notice of Intent to Award, the Contractor is responsible for developing and submitting a formal Work Plan & Schedule based on procurement of the windows and phasing of the project. The Phasing shall be as follows; 1) South exterior wall, 2) West exterior wall, 3) North exterior wall, 4) East exterior wall. The Work Plan & Schedule will be used by TCC to notify building users of upcoming activities and for coordination of moving furniture and equipment. The Contractor will update the document weekly during construction activities. The Work Plan & Schedule shall be submitted to TCC for review within 7 working days of the NOITA.

IV. SCHEDULE

The anticipated project schedule is as follows.

Issue Request for Bids to Contractors	February 19, 2021
Contractor Walk-Thru (06:00 PM AKT)	February 25, 2021
Deadline for Questions (5:00 PM AKT)	March 5, 2021
Receive and Open Bids (2:00 PM AKT)	March 12, 2021
Issue Notice of Intent to Award (NOITA)	March 15, 2021
Execute Construction Contract/Notice to Proceed	March 29, 2021
Substantial Completion	August 27, 2021
Complete Construction	September 14, 2021

All dates are approximate and contingent upon the completion of previous activities.

V. WORK CONSIDERATIONS/RESTRICTIONS

- A. **Building Access:** Pedestrian access to building entrances/exits must always be maintained for the duration of construction. Contractor shall clearly demarcate pedestrian access paths, so they are easily recognizable and safe.
- B. **Work Hours:** CBJTB is operational during normal work hours 8:00am to 5:00pm, Monday thru Friday and closed on weekends. Contractor work hours shall be limited to 7:00am to 8:00pm unless otherwise approved by TCC. Work can also be performed on weekends between the hours of 7:00am to 8:00pm.
- C. **Contractor Staging Area:** A staging area has not been designated. Possible staging locations include the west end of the Al Ketzler Sr. Building parking lot or adjacent to Chena Bingo and will be decided after award of the project.
- D. **Construction Debris:** Contractor will not be allowed to utilize existing CBJTB dumpsters. All construction debris must be placed in a contractor-controlled dumpster at the end of every shift. Debris will not be allowed to accumulate on site. Coordinate location of dumpster with Arcadis PM.
- E. **Restrooms:** Restrooms in CPJTB will not be available for Contractor use. Contractor shall provide temporary on-site provisions for construction personnel use for the duration of construction.
- F. **Road Closures:** Contractor shall be responsible coordinate any road closures with the appropriate entities. A minimum of seven (7) days advance notice prior to the shutdown is required.
- G. **Construction Permit(s):** Contractor will be responsible for procuring construction permit(s), including permit fees, as applicable, prior to start of construction.
- H. **Inspections:** Contractor will be responsible for coordinating substantial completion and final completion inspections with the appropriate entities. A minimum of five (5) days advance notice prior to the inspection is required.
- I. **Parking Lot Access:** A maximum of one parking lot access point is allowed to be closed at one time during construction activities. It is expected that access points and routes will change as construction proceeds and the Contractor must provide three (3) days advance notice and clearly demarcate new routes.
- J. **Protection:** The Contractor will be required to provide and maintain a construction barrier and signage around all ariel equipment and work areas used during construction.

- K. **Weekly Coordination Meetings:** The Contractor is required to hold weekly construction coordination meetings with Arcadis and TCC. Time and place to be determined.
- L. **Protection:** The Contractor is responsible for protecting and maintaining existing roads, concrete, asphalt, curbs, landscaping, etc. throughout construction.
- M. **Safety Considerations:** Contractor shall limit dust, excessive noise, and provide traffic controls and **designated personnel** as needed to provide a safe work environment for CPJTB users. Contractor shall follow all applicable OSHA requirements for this project and provide any applicable SDS sheets for all materials used on this project prior to commencing work.
- N. **Warranty:** Contractor will be required to provide a one (1) year workmanship warranty. The warranty is to commence upon substantial acceptance of the work by TCC.

VI. ALASKA NATIVE OR AMERICAN INDIAN (AN/AI) REQUIREMENTS

The Contractor and its subcontractors are required to demonstrate a good faith effort to employ AN/AI workers in sufficient numbers to equal, at a minimum, 25% of the firm's workforce for this project. Documentation of job postings and AN/AI recruitment efforts will be requested by TCC if the 25% AN/AI hire target is not achieved.

VII. PREVAILING WAGE

The Contractor is hereby notified that this project falls under the provisions of the Davis-Bacon and Related Wage & Hour Requirements (DBRA). By submitting a bid, the Contractor acknowledges their understanding of these requirements for undertaking this construction project for the Owner.

Under the DBRA, covered Contractors must maintain payroll and basic records for all laborers and mechanics for the course of the work and for a period of three years thereafter. Some of the records required to be kept under the law are also required under the Fair Labor Standards Act. See Wage and Hour Division Fact Sheet #21: Recordkeeping Requirements under the Fair Labor Standards Act (FLSA) (<http://www.dol.gov/whd/regs/compliance/whdfs21.pdf>).

The Contractor is **not** required to submit these records to the Owner unless requested.

VIII. BID SUBMITTAL REQUIREMENTS

Bidders shall complete the attached Bid Form (Appendix A) signed by an agent authorized to commit the company. Each Bid shall provide the Bid Amount in figures and in words. Provide a qualifications summary sheet with the bid form to include years of experience and 3 projects including the name, scope of work and construction cost. Each bidder shall submit their bid in email with the subject line: "BID-CPJTB Window Replacement".

Each Bid shall include specific acknowledgment of receipt of all addenda issued during the bidding period. Failure to do so may result in the Bid being rejected as not responsive.

Delivery Instructions: Email bids to Marion.Bella@arcadis.com no later than the bid submission deadline stated on page 1 of this RFB.

IX. TERMS AND CONDITIONS

- A. **Waiver of Minor Informalities:** TCC expressly reserves the right to waive minor informalities, negotiate changes or reject any and all proposals and to not award the proposed contract, if in its best interest. "Minor informalities" means matters of form rather than substance which are evident from the submittal or are insignificant matters that have negligible effect on price, quantity, quality, delivery or contractual conditions and can be waived or corrected without prejudice to the other Proposers.
- B. **Bid Preparation:** By submitting a qualifications statement in response to this RFB, each Bidder acknowledges that TCC shall not be liable to any person, company or representative for any costs incurred in preparation of their bid or any costs incurred in anticipation of TCC action approving or disapproving any proposed agreement.
- C. **Questions:** Only questions answered by formal written addenda to the RFB will be binding; oral and other interpretations or clarifications will be without legal effect.
- D. **Bids:** TCC reserves the right to not award any Bids, award only certain segments, or award the full Bid. The Project will be awarded to one Contractor.

X. APPENDICES

- A. Bid Form – TCC CPJTB Window Replacement (3 pages)
- B. Window Data Sheet
- C. TCC Example Agreement Between Owner and Contractor

BID FORM

**PROJECT:
TANANA CHIEFS CONFERENCE
CHIEF PETER JOHN TRIBAL BUILDING
WINDOW REPLACEMENT**

(Bidder)

(Address)

(City, State, Zip)

(Date)

(AK Contractor License No.)

1) Pursuant to your notice to bidders inviting proposals for the construction described in the contract documents, of which this proposal is a part, the undersigned bidder hereby certifies and represents that it has examined and thoroughly understands the contract documents including the following: (If no addenda have been received, state "none").

Addenda No.	Date
_____	_____
_____	_____
_____	_____

2) The undersigned bidder, having made such examinations and reached such understandings:

- (a) Accepts the obligations of a bidder incurred by submitting this proposal, and
- (b) Proposes to furnish insurance certificate or insurance policies, lump sum bid breakdown and to execute the contract as set forth in the TCC Selected Contractor Agreement between the Owner and Contractor.

3) Qualifications:

Attach a qualifications summary (2 pages maximum) with this bid form to include relevant project experience (minimum of 3 projects including the project name, scope of work, date completed and construction cost.)

4) BID

In strict accordance with the contract requirements and existing conditions for the consideration of the following amount(s):

A. South Wall: (Lump Sum)

All work associated with the South facing wall portion of the CPJTB, including all materials, equipment and labor as described in the Request for Bids.

_____ (\$ _____)
Words Figure

B. West Wall: (Lump Sum)

All work associated with the West facing wall portion of the CPJTB, including all materials, equipment and labor as described in the Request for Bids.

_____ (\$ _____)
Words Figure

C. North Wall: (Lump Sum)

All work associated with the North facing wall portion of the CPJTB, including all materials, equipment and labor as described in the Request for Bids.

_____ (\$ _____)
Words Figure

D. East Wall: (Lump Sum)

All work associated with the East facing wall portion of the CPJTB, including all materials, equipment and labor as described in the Request for Bids.

_____ (\$ _____)
Words Figure

E. Complete Building: (Lump Sum)

All work associated with window replacement of the entire building, all 4 sides, including all materials, equipment and labor as described in the Request for Bids.

_____ (\$ _____)
Words Figure

F. Alternate No.1: (Lump Sum)

All work associated with the removal and replacement of the glazing for windows and doors at the south and north entrances.

_____ (\$ _____)
Words Figure

The party by whom this proposal is submitted and by whom the contract will be entered into, if this proposal is accepted is a(n) _____, doing business at:
(Individual, Partnership or Corporation)

The listed address above, to which address notice of acceptance of proposal and all other written notices may be mailed or delivered until further written notice is given by the Tanana Chiefs Conference.

Legal Name of Bidding Organization

By: _____

Date: _____

1-1/2"OA 3/16 BRZ-AG-3/16 SB60(3)-AG-3/16 SB60(5)

Make-up Name	Make-up Icon	Transmittance			Reflectance			U-Value		Shading Coefficient (sc)	Solar Heat Gain Coefficient (SHGC)	Light to Solar Gain (LSG)	Sound Transmission Class (STC)
		Visible (τ_v %)	UV (τ_{UV} %)	Solar (τ_e %)	Visible		Solar	Winter Night (Btu/hr-ft ² -F)	Summer Day (Btu/hr-ft ² -F)				
					ρ_v % out	ρ_v % in	ρ_e % out						
1-1/2"OA 3/16 BRZ-AG-3/16 SB60(3)-AG-3/16 SB60(5)		37	3	16	9	12	20	0.13	0.13	0.30	0.26	1.40	35

Calculation Standard: NFRC 2010

1-1/2"OA 3/16 BRZ-AG-3/16 SB60(3)-AG-3/16 SB60(5)

Outdoors

GLASS 1	Solarbronze® glass (IGDB)	#1 -----
	Thickness = 3/16" = 5mm	#2 -----
GAP 1	10% Air, 90% Argon, 7/16" = 11.1 mm	
GLASS 2	Clear glass USA (IGDB)	#3 Solarban® 60 (IGDB)
	Thickness = 3/16" = 5mm	#4 -----
GAP 2	10% Air, 90% Argon, 1/2" = 12.7 mm	
GLASS 3	Clear glass USA (IGDB)	#5 Solarban® 60 (IGDB)
	Thickness = 3/16" = 5mm	#6 -----

Total Unit (Nominal) = 1 1/2 in / 38.8 mm

Slope = 90°

Window Height = 1 meter

Estimated Nominal Glazing Weight: 7.1 lb/ft²

Indoors

Important Notes

The performance values shown above represent **NOMINAL VALUES** for the center of glass with no spacer system or framing. Slight variations may occur due to manufacturing tolerances, point of manufacture, and type of instrumentation used to measure the optical properties. For configurations that include non-specular (diffuse) components, performance results cannot be verified and should only be used as a general indication of performance. For configurations which include ceramic frit coating, the actual values may vary significantly based upon the thickness and composition of the frit. For configurations with coatings laminated facing the PVB, there may be a noticeable color change. Guardian recommends a full size mock-up be approved. Calculations and terms in this report are based on NFRC 2010.

Please note that the **THERMAL STRESS GUIDELINE** is only a rough reference to the thermal safety of a glazing. Other factors such as the size of glass areas, shapes and patterns, glass thickness, glass damaged during shipping, handling or installation, orientation of the building, exterior shading, overhangs/fins that reduce wind speed, and areas with high daily temperature fluctuations can all increase the probability of thermal breakage. The results shown are not for any specific glazing installation and do not constitute a warranty against glass breakage.

Explanation of Terms

% Transmittance Visible or Light Transmittance (τ_v %) is the percentage of visible light at normal incidence (90° to surface) that is transmitted by the glass.

% Ultraviolet (UV) Transmittance (τ_{UV} %) is the percentage of ultraviolet light at normal incidence directly transmitted by the glass. Ultraviolet Light is defined as radiant energy from the sun having a wavelength range of 300 nm to 380 nm.

% Solar Energy Direct Transmittance (τ_e %) is the percentage of solar energy at normal incidence directly transmitted by the glass. Solar Energy is the radiant energy from the sun having a wavelength range of 300 nm to 2500 nm.

% Reflectance Visible Outdoors or Light Reflectance Out (ρ_v % out) is the percentage of visible light at normal incidence directly

reflected by the glass back outdoors.

% Reflectance Visible Indoors or Light Reflectance In (ρ_v % in) is the percentage of visible light at normal incidence directly reflected by the glass back indoors.

% Solar Energy Reflected Outdoors or Solar Direct Reflectance Out (ρ_e % out) is the percentage of solar energy at normal incidence directly reflected by the glass back outdoors.

% Solar Energy Reflected Indoors or Solar Direct Reflectance In (ρ_e % in) is the percentage of solar energy at normal incidence directly reflected by the glass back indoors.

Absorptance (α_e %) (Solar, Visible or UV) is defined as a process in which a range of radiation is retained by a substance and converted into heat energy. The creation of heat energy also causes the substance to emit its own radiation.

U-Factor or U-Value (U_G) is the air-to-air thermal conductance of 39" high glazing and associated air films. US Standard units are Btu/hr.ft².F. and SI / Metric units are W/m²K. Winter night values are 12.3 mph wind at -0.4°F outdoors and 69.8°F still indoor air. Summer values are 0 sun, 6.15 mph wind at 89.6°F outdoors and 75.2°F still indoor air.

Relative Heat Gain (RHG) is the total net heat gain to the indoors due to both the air-to-air thermal conductance and the solar heat gain. Imperial units are Btu/hr.ft². $RHG = [(Summer\ U-Value)(89.6^\circ F - 75.2^\circ F) + (Shading\ Coefficient)(200\ Btu/hr-ft^2)]$. Metric units are W/m². $RHG = [(Summer\ U-Value)(32^\circ C - 24^\circ C) + (Shading\ Coef.)(631\ W/m^2)]$

Shading Coefficient (SC) is the fraction of solar heat, direct (300 to 2500 nm) plus indirect (5 to 40 μ m), transferred indoors through the glass. For reference, 1/8" (3.1 mm) clear glass has a value of 1.00 (SC is an older term being replaced by the SHGC).

Solar Heat Gain Coefficient (SHGC) is the fraction of solar energy incident on the glazing that is transferred indoors both directly and indirectly through the glazing. The direct gain portion equals the direct solar transmittance, while the indirect is the fraction of the solar energy absorbed to the energy reradiated and convected indoors. No heat gain from warmer outdoor air is included. $SHGC = (Direct\ Solar\ Trans) + \{[(Indirect\ Solar\ Heat\ Gain) - (Summer\ U-Value)(89.6^\circ F - 75.2^\circ F)] / (248.209\ Btu/hr-ft^2)\}$

Light-to-Solar Gain (LSG) is the ratio of visible light gain to solar gain. $LSG = (Visible\ Transmittance) / (SHGC)$

Color Rendering Index in transmission, D65 (R_a) is the change in color of an object as a result of the light being transmitted by the glass.


Weighted Sound Reduction Index (Rw) is a single-number quantity which characterizes the airborne sound insulation of a material or building element over a range of frequencies.

Sound Transmission Class (STC) is a single-number quantity which characterizes the airborne sound insulation of a material or building element over a range of frequencies.

Disclaimer

This performance analysis is provided for the limited purpose of assisting the user in evaluating the performance of the glass products identified on this report. Spectral data for products manufactured by Guardian reflect nominal values derived from typical production samples. Spectral data for products not manufactured by Guardian were derived from the LBNL International Glazing Database and have not been independently verified by Guardian. The values calculated by this tool are generated according to established engineering practices and applicable calculation standards. Many factors may affect glass performance, including glass size, building orientation, shading, wind speed, type of installation, and others. The applicability and results of the analysis are directly related to user inputs and any changes in actual conditions can have a significant effect on the results. It is possible to create many different glazing types and glass make-ups using this tool. Guardian makes no guarantee that any glazing modeled by the tool is available from Guardian or any other manufacturer. The user has the responsibility to check with the manufacturer regarding availability of any glass type or make-up. While Guardian has made a good faith effort to verify the reliability of this tool, it may contain unknown programming errors that could result in incorrect results. The user assumes all risk relating to the results provided by the tool and is solely responsible for selection of appropriate products for the user's application. GUARDIAN MAKES NO EXPRESS OR IMPLIED WARRANTY OF ANY KIND WITH RESPECT TO THE PERFORMANCE CALCULATOR. THERE ARE NO WARRANTIES OF MERCHANTABILITY, NON-INFRINGEMENT OR FITNESS FOR A PARTICULAR PURPOSE WITH RESPECT TO THE PERFORMANCE CALCULATOR AND NO WARRANTY SHALL BE IMPLIED BY OPERATION OF LAW OR OTHERWISE. IN NO EVENT SHALL GUARDIAN BE LIABLE FOR DIRECT, INDIRECT, SPECIAL, CONSEQUENTIAL OR INCIDENTAL DAMAGES OF ANY KIND RELATING TO OR RESULTING FROM USE OF THE PERFORMANCE CALCULATOR.

Program Version: 4.1.0.6510
Database Version: 20180510



TANANA CHIEFS CONFERENCE

SAMPLE AGREEMENT

FOR

CONSTRUCTION SERVICES; CHIEF PETER JOHN TRIBAL BUILDING (CPJTB) WINDOW REPLACEMENT PROJECT

Issued By:

Tanana Chiefs Conference
122 First Avenue, Suite 600
Fairbanks, Alaska, 99701

Prepared By:

Tim Troppmann
February 14, 2021

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

TABLE OF CONTENTS

1	INTRODUCTION	5
	1.1 Organization	5
	1.2 Mission Statement	5
	1.3 Vision Statement.....	5
	1.4 Project Background.....	5
	1.5 Performance Period	5
	1.6 Location	6
	1.7 Project Identification.....	6
	1.8 Budget and Funding.....	6
	1.9 TCC Project Representatives.....	6
	1.10Relationship of the Parties	6
	1.11References to State Law.....	6
2	DEFINITIONS	6
	2.1 Usage	6
	2.2 Terms	7
	2.3 Indian Preference	11
3	PRE-CONSTRUCTION SERVICES.....	12
	3.1 Material Procurement.....	12
4	CONSTRUCTION SERVICES	13
	4.1 General Provisions.....	13
	4.2 Supervision of Work.....	13
	4.3 Superintendence by Contractor.....	14
	4.4 Performance of Workers	14
	4.5 Materials and Equipment	14
	4.6 Substitutes or "Or-Equal" Items	14
	4.7 Dividing the Work	15
	4.8 Subcontractors and Suppliers	15
	4.9 Use of Premises	16
	4.10Record Documents	16
	4.11Safety and Protection.....	16
	4.12Safety Representative.....	16
	4.13Emergencies.....	16
	4.14Shop Drawings	17

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

4.15	Continuing the Work	17
4.16	Work Hours.....	17
4.17	Restrooms	17
5	CHANGES.....	17
5.1	Directive.....	17
5.2	Change Order	18
5.3	Change Order Price Determination	18
5.4	Unauthorized Work	19
5.5	Changes In Organization	19
6	CLAIMS FOR ADJUSTMENT AND DISPUTES	19
6.1	Notification.....	19
6.2	LIMITED WAIVER OF SOVEREIGN IMMUNITY	19
6.3	Arbitration	20
7	OTHER WORK.....	20
7.1	Related Work at Site	20
7.2	Coordination	21
8	SCHEDULE AND PROGRESS	21
8.1	Schedule Target Date for Construction Services.....	21
8.2	Schedule.....	21
8.3	Adjusting Schedules	23
9	CONTRACT TIME; COMPUTATION AND CHANGE	23
9.1	Commencement of Contract Time; Notice to Proceed	23
9.2	Computation of Contract Time	23
9.3	Time Change	24
9.4	Delays in Contractor’s Progress.....	24
9.5	Essence of Contract.....	24
9.6	Reasonable Completion Time	24
9.7	Delay Damages	25
10	QUALITY ASSURANCE.....	25
10.1	Warranty and Guaranty.....	25
10.2	Access to Work.....	25
10.3	Tests and Inspections	25
10.4	Uncovering Work	26
10.5	TCC May Stop the Work	27
10.6	Correction or Removal of Defective Work	27

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

10.7	One Year Correction Period and Standard Warranty	27
10.8	Correcting Defective Work	28
11	GENERAL CONSIDERATIONS	29
11.1	Confidentiality.....	29
11.2	Electronic Transmittals	29
11.3	Successors, Assigns, and Beneficiaries	29
11.4	Assignment	29
11.5	Miscellaneous Provisions.....	30
12	AUTHORIZATION AND LIMITATIONS.....	30
12.1	Authorities and Limitations.....	30
12.2	Evaluations by Contracting Officer.....	31
12.3	Visits to Site/Place of Business	31
13	CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE.....	31
13.1	Copies of Contract Documents	31
13.2	Scope of Work	31
13.3	Intent of Contract Documents	32
13.4	Discrepancy in Contract Documents	32
13.5	Clarifications and Interpretations	32
13.6	Use of Documents	32
14	BONDS.....	33
14.1	Delivery of Bonds.....	33
14.2	Bonds	33
14.3	Replacement of Bond and Surety	33
15	INSURANCE AND INDEMNIFICATION.....	33
15.1	Professional Liability Insurance.....	34
15.2	Comprehensive (Commercial) General Liability Insurance.....	34
15.3	Automobile Liability	34
15.4	Excess Liability – Umbrella Form Coverage.....	34
15.5	Workers' Compensation and Related Coverages.....	34
15.6	Insurance General Provisions	34
15.7	Indemnification	36
16	LAWS AND REGULATIONS.....	36
16.1	Laws to be Observed	36
16.2	Permits, Licenses, and Taxes.....	37
16.3	Accident Prevention	37

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

16.4	Local Building Codes	37
16.5	Covenant Against Contingent Fees.....	37
17	PAYMENTS TO The Contractor AND COMPLETION of the Project	38
17.1	Compensation.....	38
17.2	Progress Payments.....	38
17.3	Schedule of Values	38
17.4	Preliminary Payment.....	38
17.5	Contractor's Warranty of Title.....	38
17.6	Withholding of Payments	38
17.7	Request for Release of Funds	39
17.8	Substantial Completion	39
17.9	Final Inspection.....	39
17.10	Final Completion and Application for Payment.....	39
17.11	Waiver of Claims by Contractor	40
18	SUSPENSION OF WORK, DEFAULT AND TERMINATION.....	40
18.1	TCC May Suspend Work	40
18.2	Default of Contract	40
18.3	Rights or Remedies	41
18.4	Convenience Termination	41
19	EXHIBITS AND SPECIAL PROVISIONS	42
19.1	List of Exhibits Included	42
19.2	Total Agreement	42
19.3	Contractor's Certifications	43

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

THIS IS AN AGREEMENT effective as of _____ XX, 2021 (“Effective Date”) between the Owner, Tanana Chiefs Conference (TCC) and _____, the Contractor, for the Chief Peter John Tribal Building (CPJTB) Window Replacement Project.

The TCC and the Contractor further agree as follows:

1 INTRODUCTION

1.1 ORGANIZATION

1.1.1 Tanana Chiefs Conference (TCC) is a Tribal Organization as defined under the Indian Self-Determination and Education Assistance Act (ISDEAA), Pub. L. 93-638. The TCC has assumed responsibilities and funding of the Secretary of the Department of Health and Human Services (DHHS), Indian Health Service (IHS), under title V of Pub. L. 93-638, and provides health services in the villages and communities through village and sub-regional clinics, community health aide program services, and through cooperating arrangements with other Tribal health organizations.

1.1.2 TCC is a consortium of 42 member tribes and tribal organizations in interior Alaska, acting as a non-profit organization for the region. The TCC region covers an area of 235,000 square miles in interior Alaska and serves more than 14,000 Alaska Natives while supporting and advocating on behalf of our tribal leadership and tribes.

1.2 MISSION STATEMENT

1.2.1 TCC provides a unified voice in advancing sovereign tribal governments through the promotion of physical and mental wellness, education, socioeconomic development, and culture of the Interior Alaska Native people.

1.3.1 VISION STATEMENT

1.4.1 Healthy, Strong, Unified Tribes.

1.4 PROJECT BACKGROUND

1.4.1 The Chief Peter John Tribal Building serves as the headquarters facility for the Tanana Chiefs Conference. The building houses various administrative functions and health services.

1.5.1 The CPJTB windows are original to the building, constructed in 1983. The new windows will decrease thermal losses in the building and provide energy savings for the facility for decades. TCC’s ability to provide services to the entire Interior Region is critical and the facility must remain in operation during construction activities with minimal disruption to staff, visitors, and day to day functions.

1.5 PERFORMANCE PERIOD

The following is the performance period for the Construction Services.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Issue Notice of Intent to Award	xxxxxxx
Commissioning and Closeout	xxxxxxx

1.6 LOCATION

The Project site is located at the Chief Peter John Tribal Building, located at 122 First Ave, Suite 600, Fairbanks, Alaska 99701

1.7 PROJECT IDENTIFICATION

1.6.1 The Project shall be referred to as “CPJTB Window Replacement Project” and listed on all project correspondence and submittals.

1.8 BUDGET AND FUNDING

1.7.1

The Project is fully funded by the TCC and the funding is secured.

1.8.1

A preliminary Project budget range of _____ dollars has been established to include all costs of the Project including, labor, materials, construction management, equipment, and construction financing cost.

1.8.2

1.9 TCC PROJECT REPRESENTATIVES

1.9.1

Contracting Officer: Tim Troppmann

1.9.2

The parties understand and agree that only the Contracting Officer has the legal authority to bind TCC or to issue Change Orders or any formal Notices authorized under this Agreement.

1.10 RELATIONSHIP OF THE PARTIES

1.10.1

The Contractor accepts the relationship of trust and confidence established by this Agreement and covenants with TCC to cooperate with the Contracting Officer; to furnish construction services during performance of the Work; to furnish at all times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical manner consistent with TCC's interests.

1.11.1

1.11 REFERENCES TO STATE LAW

2.1.1

The Parties agree that any references to the Alaska Department of Labor or other Alaska State agencies and departments in this Agreement does not imply that the State of Alaska, or its agencies and departments have any jurisdiction over TCC, its member Tribes or the Project.

2 DEFINITIONS

2.1 USAGE

Wherever used in the Contract Documents the following terms, or pronouns in place of them, are used, the intent and meaning, unless a different intent or meaning is clearly indicated, shall be interpreted as set forth in this Section 2.

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

The titles and headings of the articles, sections, and subsections herein are intended for convenience of reference.

Whenever used in the Specifications or other Contract Documents, the following terms have the meaning indicated which are applicable to both the singular and plural thereof. Working titles that have a masculine gender, are intended to refer to persons of either sex.

2.1.2

2.1.3

Terms not defined below shall have their ordinary accepted meanings within the context that they are used. Words that have a well-known technical or trade meaning when used to describe work, materials or equipment shall be interpreted in accordance with such meaning. Words defined in Section 2 are to be interpreted as defined.

2.1.4

2.2 TERMS

Acceptance Test: Quality Control tests taken by the Contractor, the results for which are used by TCC to determine whether the work complies with the requirements of the Contract Documents.

2.2.1

Advertisement: The public announcement inviting requests for proposals for Work to be performed or materials to be furnished to TCC.

2.2.2

Agreement: The written agreement between TCC and the Contractor setting forth the obligations of the parties and covering the Work to be performed. The Agreement represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or oral. The Agreement may be amended or modified only by an Amendment.

2.2.3

2.2.4

Application for Payment: The form on which the Contractor requests progress or final payments and which includes such supporting documentation as is required by the Contract Documents.

2.2.5

Approved: 'Approved' or 'Approval' as used in this Agreement shall mean that TCC has received a document, form or submittal from the Contractor and that TCC has taken "No exceptions" to the item submitted. Unless the context clearly indicates otherwise, approved or approval shall not mean that TCC approves of the methods or means, or that the item or form submitted meets the requirements of the Agreement or constitutes acceptance of the Contractor's work. Where approved or approval means acceptance, then such approval must be set forth in writing and signed by the contracting officer or its designee.

2.2.6

2.2.7

2.2.8

2.2.9

A.S: Initials that stand for Alaska Statute.

Award: The acceptance, by TCC, of the successful Proposal.

Calendar Day: Every day shown on the calendar, beginning and ending at midnight.

Change Order: A written order by TCC directing changes to the Contract Documents, within their general scope.

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Construction Contingency: An amount established by the Contractor or TCC to be included in the Contract Cost to provide for TCC scope additions to the extent there is contingency remaining.

Construction Services: Management and completion of the construction work within the Negotiated Price and Project schedule.

2.2.10

Contract Documents: The Agreement form and RFP with exhibits and the Contractor's submitted proposals, Addenda, the request for proposal requirements and the Contractor's proposal and Contract Cost (including all appropriate proposal tender forms), the bonds, Agreement and all other Contract requirements, together with all Change Orders and documents approved by the Contracting Officer, for inclusion, modifications and supplements issued on or after the Effective Date of the Agreement. The Contract Documents consist of this Agreement, Addenda issued prior to the execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Agreement and are as fully a part of the Agreement as if attached to this Agreement or repeated herein. The Agreement represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. If anything in the other Contract Documents, other than a Modification, is inconsistent with this Agreement, this Agreement shall govern.

2.2.11

2.2.12

2.2.13

Contracting Officer: The person authorized by TCC to administer the Agreement on behalf of TCC. He has authority to make findings, determinations and decisions with respect to the Agreement and, when necessary, to modify or terminate the Agreement.

2.2.14

2.2.15

Contractor: The individual, firm, corporation or any acceptable combination thereof, contracting with TCC for performance of the Work. The Contractor shall serve as the General Contractor in the Agreement.

2.2.16

2.2.17

Contract Time: The number of Calendar Days following issuance of Notice-to-Proceed in which the project shall be rendered Substantially Complete, or if specified as a calendar date, the Substantial Completion date specified in the Contract Documents.

2.2.18

Controlling Item: Any feature of the Work on the critical path of a network schedule.

2.2.19

Defective: Work that does not conform to industry standards, best practices, or the Contract Documents.

Directive: A written communication to the Contractor from the Contracting Officer interpreting or enforcing a requirement of the Agreement or ordering commencement of an item of Work.

Effective Date: The date on which the Agreement is fully executed by both the Contractor and TCC.

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Equipment: All machinery together with the necessary supplies for upkeep and maintenance, and also tools and apparatus necessary for the proper construction and acceptable completion of the Work.

2.2.20 Final Acceptance: TCC's written acceptance of the Work following Final Completion and the performance of all Agreement requirements by the Contractor.

2.2.21 Final Completion: The Project (or specified part thereof) has progressed to the point that all required Work is complete as determined by TCC.

2.2.22 Furnish: To procure, transport, and deliver to the project site materials, labor, or equipment, for installation or use on the project.

2.2.23 Holidays: In the State of Alaska, Legal Holidays occur on:

2.2.24.1 New Year's Day - January 1

2.2.24.2 Martin Luther King's Birthday - Third Monday in January

2.2.24.3 President's Day - Third Monday in February

2.2.24.4 Seward's Day - Last Monday in March

2.2.24.5 Memorial Day - Last Monday in May

2.2.24.6 Independence Day - July 4

2.2.24.7 Labor Day - First Monday in September

2.2.24.8 Alaska Day - October 18

2.2.24.9 Veteran's Day - November 11

2.2.24.10 Thanksgiving Day - Fourth Thursday in November

2.2.24.11 Christmas Day - December 25

2.2.25 2.2.24.12 Every Sunday

2.2.24.13 Every day designated by public proclamation by the President

2.2.26 Inspector: The Authority Having Jurisdiction or authorized representative assigned to make detailed observations relating to contract performance.

2.2.27 Interim Work Authorization: A written order by TCC or their designated representative, initiating changes to the Contract, within its general scope, until a subsequent Change Order is executed.

2.2.28 Install: Means to build into the work Contractor furnished and installed elements ready to be used in complete and operable condition and in compliance with Contract Documents.

2.2.29 Invitation for Bids: A portion of the bidding documents soliciting bids for the Work to be performed.

Laboratory: The official testing laboratories of TCC or such other laboratories as may be designated by TCC or identified in the contract documents.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Materials: Any substances specified for use in the construction of the Project.

Notice of Intent to Award: The written notice by TCC to all Proposers identifying the apparent successful Proposer and establishing the TCC's intent to execute the Agreement when all conditions required for execution of the Agreement are met.

2.2.30 Notice to Proceed (NTP): A written notice to the Contractor to begin the Work and
2.2.31 establishing the date on which the Contract Time begins.

2.2.32 Owner's Contingency Allowance: An amount established and controlled by TCC or
their designated representative for use only as determined and directed by the TCC.
Owner's Contingency Allowance will not exceed ten percent (10%) of the total cost.

2.2.33 Payment Bond: The security furnished by the Contractor and its Surety to guarantee
payment of the debts covered by the bond.

2.2.34 Performance Bond: The security furnished by the Contractor and its Surety to
guarantee performance and completion of the Work in accordance with the
2.2.35 Agreement.

2.2.36 Pre-construction Meeting: A preparatory meeting between the Contractor and TCC,
and other parties affected by the construction, to discuss the Project before the
Contractor begins work.

2.2.37 Project: All Work related to design, pre-construction and construction of the Project.

2.2.38 Project Management (PM) Firm: The representative or representatives designated
by TCC, to manage the overall execution of this Project.

2.2.39 Proposal: The offer of the Contractor, on the prescribed forms, to perform the Work
2.2.40 at the prices quoted.

2.2.41 Quality Control (QC): Tests and inspections by the Contractor to ensure the
acceptability of materials incorporated into the Work. Also known as Quality
Acceptance testing, QC test reports are used as a basis upon which to determine
whether the Work conforms to the requirements of the Contract Documents and may
determine its acceptability for payment.

2.2.42 Regulatory Requirements: Laws, rules, regulations, ordinances, codes and/or orders
relating to the performance of the Work.

2.2.43 Schedule of Values: TCC's document, submitted by the Contractor and reviewed by
the PM Firm for recommendations of Approval by the Contracting Officer, which shall
serve as the basis for computing payment.

Shop Drawings: All drawings, diagrams, illustrations, schedules and other data
which are specifically prepared by or for the Contractor to illustrate some portion of
the Work and all illustrations, brochures, standard schedules, performance charts,
instructions, diagrams and other information prepared by a supplier and submitted
by the Contractor to illustrate material, equipment, fabrication, or erection for some
portion of the Work. Where used in the Contract Documents, "Shop Drawings" shall
also mean "Submittals."

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Specifications: Those portions of the Contract Documents consisting of written technical descriptions of materials, equipment, construction systems, standards and workmanship as applied to the Work and certain administrative and procedural details applicable thereto.

2.2.44 Substantial Completion: Although not fully completed, the Work (or a specified part thereof) has progressed to the point where it is sufficiently complete, in accordance with the Contract Documents, so that the Work (or specified part) can be utilized for the purposes for which it is intended. The terms "Substantially Complete" and 2.2.45 "Substantially Completed" as applied to any Work refer to Substantial Completion thereof.

Supplemental Agreement: A written agreement between the Contractor and TCC covering work that is not within the general scope of the Agreement.

2.2.46 Surety: The corporation, partnership, or individual, other than the Contractor, executing a bond furnished by the Contractor.

2.2.47 Unit Price Work: Work to be paid for on the basis of unit prices.

2.2.48 Utility: The privately, publicly or cooperatively owned lines, facilities and systems for 2.2.49 producing, transmitting or distributing communications, power, electricity, light, heat, gas, oil, crude products, water, steam, waste, storm water not connected with highway or runway drainage, and other similar commodities, including publicly owned fire and police signal systems, street lighting systems, and railroads which directly or indirectly serve the public or any part thereof. The term "utility" shall also mean the utility company, inclusive of any wholly owned or controlled subsidiary.

2.2.50 Using Agency: The entity that will occupy or use the completed Project. 2.2.51

Verify: When required by the Contract Documents to verify a dimension or condition, the Contractor will be responsible for verification that the dimension or condition is as represented in the Contract Documents in sufficient time to allow correction prior to impacting the Work. Any rework or impact to the Work resulting from the 2.2.52 Contractor's failure to perform timely verification will be the responsibility of the Contractor and not reimbursable under this Agreement.

Work: Work is the act of, and the result of, performing services, furnishing labor, furnishing and incorporating materials and equipment into the Project and performing other duties and obligations, all as required by the Contract Documents. 2.3.1 Such Work, however incremental, will culminate in the entire completed Project, or the various separately identifiable parts thereof.

2.3 INDIAN PREFERENCE

As provided herein, and in Section 5.11.3 of the Agreement, the Contractor and subcontractors will provide employment preference for Native Americans in the activities under this Agreement under public law 93-638 and in accordance with and pursuant to Section 7(b) of the ISDEAA, 25 U.S.C. § 5307(b), the Contractor shall, to the greatest extent feasible, give employment preference to Indians in

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

employment and training under this Agreement and give contracting preference in the award of any subcontracts under this Agreement to Indian organizations and Indian-owned economic enterprises. The Contractor shall list all job solicitations for work under this Agreement with TCC's Human Resources Department. This Section shall not apply to the Contractor's employees hired before the effective date of this Agreement. As used in this Section:

"Indian" means a person who is a member of an Indian tribe;

2.3.2 "Indian tribe" means any Indian tribe, band, nation, or other organized group or community, including any Alaska Native village or regional or village corporation as defined in or established pursuant to the Alaska Native Claims Settlement Act, 43 U.S.C. § 1601 *et seq.*, which is recognized as eligible for the special programs and services provided by the United States to Indians because of their status as Indians;

2.3.3 "Indian organization" means the governing body of any Indian tribe or entity established or recognized by such governing body in accordance with the Indian Financing Act of 1974, 25 U.S.C. § 1451; and

2.3.4 "Indian-owned economic enterprise" means any Indian-owned commercial, industrial, or business activity established or organized for the purpose of profit, provided that such Indian ownership shall constitute not less than 51 percent of the enterprise, and that ownership shall encompass active operation and control of the enterprise.

2.3.5 The Contractor shall work with TCC to finalize an Indian Preference performance plan prior to and throughout the accomplishment of all construction. The Indian Preference performance plan shall address the manner in which the Contractor shall seek to meet the goals and requirements, as well as address monitoring and reporting requirements. The Indian Preference performance plan shall meet the minimum requirement that twenty-five percent (25%) of the Construction labor work force is Alaska Native / Native American.

3.1.1 PRE-CONSTRUCTION SERVICES

3.1 MATERIAL PROCUREMENT

3.1.2 Before any Work at the Site is started, a preconstruction conference attended by the TCC, the PM Firm, and the Contractor, and others as appropriate will be held. The purpose of this conference is (i) to establish a working understanding among the parties as to the Work, and (ii) to discuss the schedule.

3.1.3 At the preconstruction conference the Contractor shall designate a specific individual to act as its authorized representative with respect to the services and responsibilities under the Agreement.

Verification of Figures and Field Measurements: Before undertaking each part of the Work, the Contractor shall carefully study, compare, check, and verify pertinent

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

figures and dimensions therein. The Contractor shall promptly report in writing to TCC any conflict, error, ambiguity, or discrepancy that the Contractor discovers

- 3.1.4 Materials will be procured.** The Contractor shall prepare and submit to the PM Firm for TCC's acceptance, a procurement schedule for items that must be ordered well in advance of construction. The Contractor shall expedite and coordinate the ordering and delivery of contractor-furnished and/or supplied materials that must be ordered well in advance of construction.

4 CONSTRUCTION SERVICES

4.1 GENERAL PROVISIONS

- 4.1.1 The Construction Phase shall commence upon Contractor's full possession of construction materials in Fairbanks.

- 4.1.2 During all phases of Work, the Contractor shall safeguard the health and safety of TCC employees and visitors by providing adequate containment around the work areas.

- 4.1.3 The Contractor shall conduct operations with no interference to elevators, and emergency egress access during business hours.

- 4.1.4 The Contractor will make reasonable efforts to prevent airborne dust from dispersing into the facility.

- 4.1.5 The Contractor is responsible for the security of all wastes staged on Site and should assess the need for additional security measures needed throughout the Project.

- 4.1.6 Removal of Debris during Performance of the Work: During the progress of the Work the Contractor shall keep the work areas and other adjacent areas free from accumulations of waste materials, rubbish, and other debris.

- 4.2.1 Cleaning: Prior to Substantial Completion of the Work, the Contractor shall clean the work area and make it ready for occupancy by TCC. At the completion of the Work the Contractor shall remove from the Site and adjacent areas all tools, appliances, construction equipment and machinery, and surplus materials.

4.2 SUPERVISION OF WORK

The Contractor shall supervise and direct the Work devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. All Work under this Agreement shall be performed in a skillful and workmanlike manner. The Contractor shall be solely responsible for the means, methods, techniques, sequences and procedures of

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

construction except to the extent required by or designated in the Contract Documents.

4.3 SUPERINTENDENCE BY CONTRACTOR

The Contractor shall keep on the Work at all times during its progress a competent superintendent. The Contracting Officer shall be advised in writing of the superintendent's name, local office address, and telephone number. This written information is to be kept current until Final Acceptance by the TCC.

- 4.3.1 The Contractor shall inspect portions of Work already performed to determine that such portions are in proper condition to receive subsequent work.

4.4 PERFORMANCE OF WORKERS

4.3.2

The Contractor shall provide a sufficient number of competent, suitably qualified personnel to lay out the Work and perform construction as required by the Contract Documents. The Contractor shall at all times maintain good discipline and order at the Site. The Contracting Officer may, in writing, request that the Contractor remove from the Work any employee the Contracting Officer deems incompetent, careless, or otherwise detrimental to the progress of the Work, but the Contracting Officer shall have no duty to exercise this right.

4.4.1

4.4.2

Unless otherwise specified in the Contract Documents, the Contractor shall furnish and assume full responsibility for all materials, equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities and all other facilities and incidentals necessary for the furnishing, performance testing, start-up and completion of the Work.

4.5.1 MATERIALS AND EQUIPMENT

All materials and equipment shall be of specified quality and new, except as otherwise provided in the Contract Documents. If required by the Contracting Officer, the Contractor shall furnish satisfactory evidence (including reports of required tests) as to the kind and quality of materials and equipment. All materials and equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the instructions of the applicable supplier except as otherwise provided in the Contract Documents; but no provision of any such instructions will be effective to assign to the TCC or any of the TCC's consultants, agents or employees, any duty or authority to supervise or direct the furnishing or performance of the Work. Contractor shall provide the necessary protection to prevent damage, all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site.

4.6.1

4.6 SUBSTITUTES OR "OR-EQUAL" ITEMS

Whenever materials or equipment are specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular supplier, the naming of the item is intended to establish the type, function and

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

quality required. Unless the name is followed by words indicating that substitution is limited or not permitted, the Contracting Officer may accept materials or equipment of other suppliers only if sufficient information is submitted by the Contractor clearly demonstrating to the Contracting Officer that the material or equipment proposed is equivalent or equal in all aspects to that named.

The Contracting Officer will not accept requests for review of substitute items of material and equipment from anyone other than the Contractor.

4.7 DIVIDING THE WORK

- 4.6.2 The divisions and sections of the Specifications and the identifications of any Drawings shall not control the Contractor in dividing the Work among subcontractors or suppliers or delineating the Work to be performed by any specific trade.
- 4.7.1 The Contractor is solely responsible for ensuring that all requirements of the Agreement are accounted for in dividing the Work among subcontractors or suppliers or delineating the Work to be performed by any specific trade.

4.8 SUBCONTRACTORS AND SUPPLIERS

- 4.8.1 The Contractor shall utilize the services of appropriately licensed subcontractors on those parts of the Work which, are performed by subcontractors.
- 4.8.2 All subcontracts shall contain provisions for prompt payment, release of retainage (if applicable), and interest on late payment amounts and retainage. Contracts between subcontractors, regardless of tier, must also contain these provisions.
- 4.8.3 The Contractor shall be fully responsible to TCC for all acts and omissions of the subcontractors, suppliers and other persons and organizations performing or furnishing any of the Work under a direct or indirect contract with the Contractor.
- 4.8.4 All Work performed for the Contractor by a subcontractor will be pursuant to an appropriate written agreement between the Contractor and the subcontractor which specifically binds the subcontractor to the applicable terms and conditions of the Contract Documents for the benefit of the TCC and contains waiver provisions as required by the Agreement herein.
- 4.8.5 Nothing in the Contract Documents shall create any contractual relationship between TCC and any such subcontractor, supplier or other person or organization, nor shall it create any obligation on the part of TCC to pay or to see to the payment of any moneys due any such subcontractor, supplier or other person or organization except as may otherwise be required by Regulatory Requirements. TCC will not undertake to settle any differences between or among the Contractor, subcontractors, or suppliers.
- 4.8.6 The Contractor and subcontractors shall coordinate their work and cooperate with other trades so to facilitate the general progress of the Work. Each trade shall afford other trades every reasonable opportunity for installation of their work and storage of materials. If cooperative work of one trade must be altered due to lack of proper

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

supervision, or failure to make proper provisions in time by another trade, the Contractor shall remedy such conditions with no change in the Contract cost or Contract Time.

4.9 USE OF PREMISES

The Contractor shall confine construction equipment, the storage of materials and equipment and the operations of workers to the Project limits.

4.10 RECORD DOCUMENTS

- 4.9.1 The record documents together with all Approved samples and a counterpart of all Approved Shop Drawings will be available to the Contracting Officer for reference and copying. Upon completion of the Work, the annotated record documents, samples and Shop Drawings will be delivered to the Contracting Officer. Record documents shall accurately record variations in the Work which vary from requirements shown or indicated in the Contract Documents.
- 4.10.1

4.11 SAFETY AND PROTECTION

- 4.11.1 The Contractor alone shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. The Contractor shall take all precautions for the safety of, and injury or loss to all employees on the Work Site and other persons and organizations who may be affected thereby.
- 4.11.2 The Contractor shall comply with all applicable Regulatory Requirements of any public body having jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and maintain all necessary safeguards for such safety and protection.
- 4.11.3

- The Contractor shall be responsible for coordinating any exchange of safety data sheets, or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or Regulations.
- 4.12.1

4.12 SAFETY REPRESENTATIVE

- 4.13.1 The Contractor shall designate a responsible safety representative at the Site. This person shall be the Contractor's superintendent unless otherwise designated in writing by the Contractor to the Contracting Officer.

4.13 EMERGENCIES

In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, the Contractor, without special instruction or authorization from the TCC, is obligated to act to prevent threatened damage, injury or loss. The Contractor shall give the Contracting Officer prompt written notice if the Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused thereby. If the TCC determines that a change in the Contract Documents is required because of the action taken in

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

response to an emergency, a change will be authorized by one of the methods indicated in Section 6, as determined appropriate by the Contracting Officer.

4.14 SHOP DRAWINGS

The Contractor shall submit to the Project Manager for review and Approval the required number of all Shop Drawings. The data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials and similar data to enable the Project Manager to review the information as required.

4.14.1

Before submission of each Shop Drawing, the Contractor shall have determined and verified all quantities, dimensions, specified performance criteria, installation requirements, materials, catalog numbers and similar data and reviewed or coordinated each Shop Drawing with other Shop Drawings.

4.14.2

At the time of each submission the Contractor shall give the Contracting Officer specific written notice of each variation that the Shop Drawings or samples may have from the requirements of the Contract Documents, and, in addition, shall cause a specific notation to be made on each Shop Drawing submitted to the Contracting Officer for review and Approval of each such variation.

4.14.3

4.15 CONTINUING THE WORK

4.15.1 The Contractor shall carry on the Work and adhere to the progress schedule during all disputes or disagreements with the TCC. No Work shall be delayed or postponed pending resolution of any disputes, disagreements, or claims except as the Contractor and the Contracting Officer may otherwise agree in writing.

4.16¹ WORK HOURS

The CPJTB Offices will remain in operation during construction activities. Construction work can be performed during the hours 5:00am to 7:00pm, Monday through Friday. Work may also be performed on weekends and holidays between the hours of 5:00 am to 7:00 pm. Specific construction hours outside of the specified work hours shall require prior approval from the Contracting Officer.

4.17.1

4.17 RESTROOMS

Use of the restrooms in CPJTB is prohibited.

5.1.1

5 CHANGES

5.1 DIRECTIVE

The Contracting Officer shall provide written clarification or interpretation of the Contract Documents.

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

The Contracting Officer may authorize minor variations in the Work from the requirements of the Contract Documents that do not involve an adjustment in the Contract Price or the Contract Time and are consistent with the overall intent of the Contract Documents. Such minor variations shall be confirmed in writing by the Contracting Officer.

5.1.2 The Contracting Officer may order the Contractor to correct Defective Work or methods that are not in conformance with the Contract Documents.

5.1.3 The Contracting Officer may direct the commencement or suspension of Work or emergency related Work.

5.1.4 Upon the issuance of a Directive to the Contractor by the Contracting Officer, the Contractor shall proceed with the performance of the Work as prescribed by such Directive.

5.1.5

5.1.6 If the Contractor believes that the changes noted in a Directive may cause an increase in the Contract Price or an extension of Contract Time, the Contractor shall provide written notice to the Contracting Officer depicting such increases before proceeding with the Directive, except in the case of an emergency.

5.2 CHANGE ORDER

5.2.1 A change in Contract Time, Contract Price, or other significant Agreement responsibility or changes within the scope of the Work may be made by written Change Order. Upon receipt of an executed Change Order, the Contractor shall promptly proceed with the Work involved that will be performed under the applicable conditions of the Contract Documents except as otherwise specifically provided in the Change Order. A Change Order shall be considered executed when it is signed by the Contracting Officer unless the Contractor affirmatively objects to the Change Order in writing within five (5) business days, clearly states its reasons for the objection and provides a written alternative that accomplishes TCC's goals. If the Contracting Officer agrees with the Contractor proposal, the Change order will be modified and signed by both parties. If no written objection is received within this timeframe, the Contractor will be deemed to consent to the original Change Order language executed by the TCC.

5.3.1

5.3 CHANGE ORDER PRICE DETERMINATION

5.3.2 Before a Change Order is approved; the Contractor shall submit cost or pricing data regarding the changed or extra Work in a form acceptable to TCC. The Contractor shall certify that the data submitted is, to its best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra Work.

The value of any Work covered by a Change Order for an increase or decrease in the Contract Price shall be determined by mutual acceptance of a lump sum price which includes the fee (overhead and profit).

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

5.4 UNAUTHORIZED WORK

The Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Time with respect to any Work performed that is not required by the Contract Documents as amended, modified and supplemented, except in the case of an emergency that the Contracting Officer directs the Contractor to respond to without a written Change Order.

5.4.1

5.5 CHANGES IN ORGANIZATION

There shall be no change in the Contractor's Key Personnel, as listed in the Cost Proposal, without prior written Approval by the Contracting Officer. Key personnel substitution requests must be made in writing to the Contracting Officer by the Contractor explaining the reason for the requested change. Approval shall not be unreasonably withheld.

5.5.1

6 CLAIMS FOR ADJUSTMENT AND DISPUTES

6.1 NOTIFICATION

6.1.1

If the Contractor believes additional compensation or time is warranted, then the Contractor must immediately begin keeping complete, accurate, and specific daily records concerning every detail of the potential claim including actual costs incurred. The Contractor shall provide TCC access to any such records and furnish TCC copies, if requested.

6.1.2

If the Contractor believes that it is entitled to an extension of Contract Time or compensation for additional costs incurred, then the Contractor shall provide TCC with sufficient information to demonstrate that the Contractor has suffered excusable delay and/or incurred costs, and show the specific amount of time or monies to which the Contractor is entitled. TCC will not grant an extension of Contract Time or increase in Contract Price if the Contractor does not submit sufficient information within 5 days of initiating daily records of the delay or costs incurred.

6.2.1

6.2 LIMITED WAIVER OF SOVEREIGN IMMUNITY

6.2.2

6.2.3

The parties understand and acknowledge that TCC is a Tribal organization which possesses sovereign immunity from suit.

6.2.4

Nothing in this Agreement shall be construed as a waiver of sovereign immunity except to allow for dispute resolution as provided for in Section 20 of this Agreement.

Sovereign immunity is not waived as to any other claim, or as to any TCC employee, Board Member, or agent.

This limited waiver of sovereign immunity is non-assignable and is deemed a consent to jurisdiction only in the following fora: arbitration proceedings as described

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

in section 6.3 and enforcement of an arbitration decision in a State of Alaska court of competent jurisdiction as described in Section 6.3

Pursuant to this limited waiver, any recovery by the Contractor shall be limited to claims related to this Agreement

Except as stated herein, nothing in this Agreement may be construed to limit or in any way prejudice TCC's protections under the Federal Tort Claims Act and other protections, privileges or immunities applicable to TCC, including sovereign immunity and all applicable federal and common law protection from suit.

6.2.5

6.2.6

6.3 ARBITRATION

The parties have selected arbitration as the method for binding dispute resolution in this Agreement for claims related to this agreement not resolved by informal negotiation between the parties. The claim shall, unless the parties mutually agree otherwise, be administered by the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the effective date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this Agreement, and filed with the person or entity administering the arbitration. Arbitrations proceedings shall take place in Fairbanks, Alaska.

6.3.1

6.3.2

In no event shall a demand for arbitration be made after the date when the institution of legal or equitable proceedings based on the claim, dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

6.3.3

6.3.4

The foregoing agreement to arbitrate with an additional person or entity duly consented to by parties to this Agreement shall be specifically enforceable in accordance with applicable law in a federal or state court located in the Fourth Judicial District in Alaska at Fairbanks.

The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with applicable law in a federal or state court located in the Fourth Judicial District in Alaska at Fairbanks.

7.1.1

7 OTHER WORK

7.1.2

7.1 RELATED WORK AT SITE

TCC reserves the right at any time to contract for and perform other or additional work on or near the Work covered by the Agreement.

When separate contracts are let within the limits of the Project, the Contractor shall conduct its Work so as not to interfere with or hinder the Work being performed by other contractors. The Contractor shall join its Work with that of the others in an acceptable manner and shall perform it in proper sequence to that of others.

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

7.1.3 If Owner's separate contractors are to perform work during the Project, written notice thereof will be given to the Contractor prior to starting any such other work. If the Contractor believes that such performance will require an increase in Contract price or Contract Time, the Contractor shall notify the Contracting Officer of such required increase within fifteen (15) calendar days following receipt of the Contracting Officer's notice. Should the Contracting Officer find such increase(s) to be justified, a Change Order will be executed.

7.2 COORDINATION

If the TCC contracts with others for the performance of other work at the Site, the Contracting Officer will have authority and responsibility for coordination of the activities among the various parties.

7.2.1 8 SCHEDULE AND PROGRESS

8.1 SCHEDULE TARGET DATE FOR CONSTRUCTION SERVICES

The performance schedule is as follows:

Notice of Intent to Award: _____
Services Begin (NTP): _____
Kickoff Meeting _____

8.1.1 **Schedules Submittal & Meeting Schedule:** All durations or completion periods are listed in calendar days. All durations and completion periods are based on mutual acceptance of review comments and responses. Any significant deviations from these target dates shall be justified in writing by the Proposer in their proposal.

SUBMITTAL – MILESTONE	TARGET DATES – DURATION
RFQ Issued	February 19, 2021
Contractor Walk-Through	February 25, 2021
receive Bids	March 12, 2021
Notice of Intent to Award	March 15, 2021
Issuance of NTP	March 29, 2021
Substantial Completion	August 27, 2021
8.2.1 Complete Construction	September 14, 2021

8.2 SCHEDULE

The Contractor shall provide an anticipated Critical Path Method (CPM) construction schedule (Schedule) with each Construction phase, which will be part of the Agreement and adhered to by the Contractor for the duration of each construction phase.

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Prior to submitting the Contractor's first Application for Payment, the Contractor shall submit to the Contracting Officer for review an anticipated schedule of Shop Drawing submissions.

8.2.2 Prior to submitting the Contractor's first Application for Payment, the Contractor shall submit to the Contracting Officer an Anticipated Schedule of Values for all of the Work that will include quantities and prices of items aggregating the Contract and will subdivide the Work into component parts in sufficient detail to serve as the basis for progress payments during construction. The Contractor's fee and the Project Contingency Allowance shall be shown as separate items.

8.2.3

8.2.4 No applications for payments will be accepted by TCC thirty (30) days after NTP without TCC acceptance of the initial CPM Schedule. The CPM schedule will be acceptable to TCC as providing information related to the orderly progression of the Work to completion within the Contract Time; but such acceptance will neither impose on TCC nor relieve the Contractor from full responsibility for the progress or scheduling of the Work. If accepted, the schedule of Shop Drawings and other required submissions will be acknowledgment by TCC as providing a workable arrangement for processing the submissions. If accepted, the Schedule of Values will be acknowledgment by TCC as an approximation of anticipated value of Work accomplished over the anticipated Contract Time. Receipt and acceptance of a schedule submitted by the Contractor shall not be construed to assign responsibility for performance or contingencies to TCC or relieve the Contractor of its responsibility to adjust its forces, equipment, and work schedules as may be necessary to ensure completion of the Work within prescribed Contract Time.

8.2.5 The Contractor shall participate with TCC, and PM Firm in reviewing their construction schedules. The Contractor shall make any revisions deemed necessary after a joint review and mutual agreement.

8.2.6

8.2.7 The Contractor shall carry on the Work and adhere to the Schedule during all disputes or disagreements with TCC. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, or as TCC and the Contractor may otherwise agree in writing.

8.2.8 The Contractor shall record the progress of the Project. On a monthly basis, or otherwise as agreed to by TCC, the Contractor shall submit written progress reports to TCC, and PM Firm, showing percentages of completion and other information required by TCC.

The Contractor shall also keep, and make available to TCC, and PM Firm, a daily log containing a record for each day of weather, portions of the Work in progress, number of workers on Site, identification of equipment on Site, problems that might affect progress of the Work, accidents, injuries, and other information required by TCC. The daily log shall be submitted to the Contracting Officer and/or PM daily, before 8am.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Proposed adjustments in the Schedule that will change the Contract Times shall be submitted in accordance with the requirements of this Section and all other provisions of the Contract Documents.

8.3 ADJUSTING SCHEDULES

8.2.9

Upon substantial changes to the Schedule or upon request the Contractor shall submit to the Contracting Officer for acceptance adjustments in the Schedule to reflect the actual present and anticipated progress of the Work. Failure to provide an updated Schedule within sixty (60) days shall preclude and waive any right the Contractor may have to file a claim related to the impacts of delays.

8.3.1

Should the prosecution of the Work be discontinued for any reason, the Contractor shall notify the Contracting Officer at least 24 hours in advance of resuming operations.

8.3.2

If the Contracting Officer authorizes changes in the scope, extent, or character of the Project, then Contracting Officer and the Contractor shall negotiate a fair and equitable adjustment to the time for completion of construction, and the rates and amounts of the Contractor's compensation.

8.3.3

If the Contractor fails, through its own fault, to complete the performance required in this Agreement within the time set forth, as duly adjusted, then TCC shall be entitled to the recovery of damages resulting from such failure.

8.3.4

9 CONTRACT TIME; COMPUTATION AND CHANGE

9.1.1 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED

The Contract Time will commence to run on the day indicated in the Notice to Proceed.

9.2.1

9.2 COMPUTATION OF CONTRACT TIME

Unless otherwise agreed to in writing by the Contracting Officer, the Contract Time shall be specified on a Calendar Day basis, and all Work under the Agreement shall be completed within the number of Calendar Days specified. The count of Contract Time begins on the day following receipt of the Notice to Proceed by the Contractor, if no starting day is stipulated therein.

9.2.2

9.2.3

Calendar Days shall continue to be counted against Contract Time until and including the date of Substantial Completion of the Work.

If the Contracting Officer agrees in writing to allow the Contractor to specify the Contract completion time as a fixed calendar date, it shall be the date of Substantial Completion.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

9.3 TIME CHANGE

The Contract Time may only be changed by a Change Order or Supplemental Agreement.

9.4 DELAYS IN CONTRACTOR'S PROGRESS

9.3.1 The Contractor shall not be entitled to an adjustment in the Contract price or Contract Time for delay, disruption, or interference caused by or within the control of the Contractor. Any delay, disruption, and interference attributable to and within the control of a subcontractor or supplier shall be deemed to be within the control of the Contractor.

9.4.1

9.4.2 If the Contractor's performance or progress is delayed, disrupted, or interfered with by unanticipated causes not the fault of and beyond the control of the Contractor, then the Contractor shall be entitled to an equitable adjustment in Contract price or Contract Time, or both, subject to Approval of the Contracting Officer. The Contractor's entitlement to an adjustment of the Contract price is conditioned on such adjustment being essential to the Contractor's ability to complete the Work within the Contract Time. Such an adjustment shall be the Contractor's sole and exclusive remedy for the delays, disruption, and interference described in this paragraph. Causes of delay, disruption, or interference that may give rise to an adjustment in Contract Time under this paragraph include but are not limited to the following: severe and unavoidable natural catastrophes such as fires, floods, epidemics, earthquakes, extremely abnormal weather conditions for the Fairbanks Alaska region, acts or failures to act of right-of-way or utility owners (other than those performing other work at or adjacent to the Site by arrangement with TCC), and acts of war or terrorism.

9.4.3

9.4.4 The Contractor shall not be entitled to an adjustment in the Contract price for any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused by or within the control of the Contractor.

9.5.1 The Contractor must submit any Change Proposal seeking an adjustment in the Contract price or Contract Time under this paragraph within thirty (30) calendar days of the commencement of the delaying, disrupting, or interfering event.

9.5 ESSENCE OF CONTRACT

9.6.1 All time limits stated in the Contract Documents are of the essence to the proper performance of the Work and to the satisfaction of TCC goals for this Project. It is understood and agreed that time is of the essence in this Agreement.

9.6 REASONABLE COMPLETION TIME

It is expressly understood and agreed by and between the Contractor and TCC that the date of beginning and the time for Substantial Completion of the Work described herein are reasonable times for the completion of the Work.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

9.7 DELAY DAMAGES

9.7.1 The Contractor shall be liable for damages resulting from the Contractor's refusal or failure to complete the Work within the specified time. Liquidated damages for delay shall be paid by the Contractor to TCC in the amount as specified hereunder for each Calendar Day the completion of the Work or any part thereof is delayed beyond the time required by the Agreement, or any extension thereof due to the fault of Contractor or those for whom Contractor is responsible.

9.7.2 For each calendar day that the Work remains incomplete after the expiration of the Contract Time, Liquidated damages in the amount of five thousand dollars (\$5,000.00) per calendar day shall be assessed to the Contractor. If no money is due the Contractor, TCC shall have the right to recover said sum from the Contractor. The amount of these deductions is to reimburse TCC for estimated liquidated damages incurred as a result of the Contractor's failure to complete the Work within the time specified. As liquidated damages, such deductions are not to be considered as penalties. Permitting the Contractor to continue and finish the Work or any part of it after the time fixed for its completion, or after the date to which the time for completion may have been extended, will in no way operate as a waiver on the part of TCC of any of its rights under the Contract Documents.

10 QUALITY ASSURANCE

10.1 WARRANTY AND GUARANTY

10.1.1 The Contractor warrants and guarantees to TCC that all Work will be in accordance with the Contract Documents and will not be Defective. Prompt notice of all defects shall be given to the Contractor after discovery by the Contracting Officer, provided however that the Contracting Officer shall not be responsible to provide notice of latent defects or defects hidden by covered Work until the Defective Work is properly brought to the Contracting Officer's attention. All Defective Work, whether or not in place, may be rejected, corrected or accepted as provided for in this article.

10.2.1

10.2 ACCESS TO WORK

10.3.1 All the TCC representatives, testing agencies and governmental agencies with jurisdictional interests shall have access to the Work at reasonable times for their observation, inspection and testing. The Contractor shall provide proper and safe conditions for such access.

10.3.2

10.3 TESTS AND INSPECTIONS

The Contractor shall give the Contracting Officer timely notice of readiness of the Work for all required inspections, tests or Approvals.

If Regulatory Requirements of any public body having jurisdiction require any Work (or part thereof) to specifically be inspected, tested or approved, the Contractor shall assume full responsibility therefor, pay all costs in connection therewith and furnish

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

the Contracting Officer the required certificates of inspection, testing or Approval, except that TCC shall pay the cost of Special Inspections required by the International Building Code and local building authorities. The Contractor shall also be responsible for and shall pay all costs in connection with any inspection or testing required in connection with TCC's acceptance of a supplier of materials or equipment proposed to be incorporated in the Work, or of materials or equipment submitted for Approval prior to the Contractor's purchase thereof for incorporation in the Work. The Contractor shall pay the cost of all inspections, tests and Approvals that are required by the Contract Documents in addition to those above. TCC may perform additional tests and inspections that it deems necessary to ensure quality control. All such failed tests or inspections shall be at the Contractor's expense.

10.3.3 If any Work (including the work of others) that is to be inspected, tested or approved is covered without written concurrence of the Contracting Officer, it must, if requested by the Contracting Officer, be uncovered for observation. Such uncovering shall be at the Contractor's sole expense unless the Contractor has given the Contracting Officer timely notice of the Contractor's intention to cover the same and the Contracting Officer has not acted with reasonable promptness in response to such notice.

10.3.4 Neither observations nor inspections, tests or Approvals by TCC or others shall relieve the Contractor from the Contractor's obligations to perform the Work in accordance with the Contract Documents.

10.4 UNCOVERING WORK

10.4.1

If any Work is covered contrary to the written request of the Contracting Officer, it must, if requested by the Contracting Officer, be uncovered for the Contracting Officer's observation and replaced at the Contractor's expense.

10.4.2

If the Contracting Officer considers it necessary or advisable that covered Work be observed inspected or tested, the Contractor, at the Contracting Officer's request, shall uncover, expose or otherwise make available for observation, inspection or testing as the Contracting Officer may require, that portion of the Work in question, furnishing all necessary labor, material and equipment. If it is found that such Work is Defective, the Contractor shall bear all direct, indirect and consequential costs of such uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction, (including but not limited to fees and charges of engineers, architects, attorneys and other professionals) and TCC shall be entitled to an appropriate decrease in the Contract price. If, however, such Work is not found to be Defective, the Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

10.5 TCC MAY STOP THE WORK

10.5.1 If the Work is Defective, or the Contractor fails to supply suitable materials or equipment, or fails to furnish or perform the Work in such a way that the completed Work will conform to the Contract Documents, then after providing Contractor three (3) days advance written notice and opportunity to cure, the Contracting Officer may order the Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of the Contracting Officer to stop the Work shall not give rise to any duty on the part of the Contracting Officer to exercise this right for the benefit of the Contractor or any other party.

10.6 CORRECTION OR REMOVAL OF DEFECTIVE WORK

10.6.1 If required by the Contracting Officer, the Contractor shall promptly, as directed, either correct all Defective Work, whether or not fabricated, installed or completed, or, if the Work has been rejected by the Contracting Officer, remove it from the Site and replace it with Work which conforms to the requirements of the Contract Documents. The Contractor shall bear all direct, indirect and consequential costs of such correction or removal (including but not limited to fees and charges of engineers, architects, attorneys and other professionals) made necessary thereby.

10.7 ONE YEAR CORRECTION PERIOD AND STANDARD WARRANTY

10.7.1 If within one year after the date of Substantial Completion of each task of the Work or such longer period of time as may be prescribed by the terms of any applicable special guarantee or extended warranty required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to be Defective, the Contractor shall promptly, without cost to TCC and in accordance with the Contracting Officer's written instructions, either correct such Defective Work, or, if it has been rejected by the Contracting Officer, remove it from the Site and replace it with conforming Work. If the Contractor does not promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of loss or damage, TCC may have the Defective Work corrected or the rejected Work removed and replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not limited to fees and charges of engineers, architects, attorneys and other professionals) will be paid by the Contractor. In special circumstances where a particular item of equipment is placed in continuous service for the benefit of TCC before Substantial Completion of all the Work, the correction and warranty period for that item may begin on an earlier date if so provided in the Specifications or by Change Order. Provisions of this paragraph are not intended to shorten the statute of limitations for bringing an action.

10.7.2

Except as otherwise expressly provided in the Contract Documents, the Contractor shall remedy at its own expense, any failure of the Work (including equipment) to conform to contract Specifications and any defect of material, workmanship, or design in the Work but excluding any defect of any design furnished by TCC under the contract for a period of one year provided that TCC or TCC's assignee gives the

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Contractor notice of any such failure or defect promptly after discovery but not later than one year after final acceptance of the Work. The Contractor, at its own expense, shall also remedy damage to equipment, the Site, or affected areas resulting from any failure or defect and restore any work damaged in fulfilling the terms of this clause. Should the Contractor fail to remedy any such failure or defect within twenty (20) calendar days after receipt of notice thereof, TCC or TCC's assignee shall have the right to replace, repair or otherwise remedy such failure or defect at the Contractor's expense. The entire cost thereof shall be paid by the Contractor.

10.7.3

Acceptance of Defective Work: Instead of requiring correction or removal and replacement of Defective Work, the Contracting Officer may accept Defective Work; the Contractor shall bear all direct, indirect and consequential costs attributable to the Contracting Officer's evaluation of and determination to accept such Defective Work (costs to include but not be limited to fees and charges of engineers, architects, attorneys and other professionals). If any such acceptance occurs prior to final payment, a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the Work; and TCC shall be entitled to an appropriate decrease in the Contract price. If TCC has already made final payment to the Contractor, the Contractor shall pay an appropriate amount to TCC

10.8 CORRECTING DEFECTIVE WORK

10.8.1

If the Contractor fails within a reasonable time after written notice from the Contracting Officer to proceed to correct Defective Work or to remove and replace rejected Work as required by the Contracting Officer in accordance with this Agreement, or if the Contractor fails to perform the Work in accordance with the Contract Documents, or if the Contractor fails to comply with any other provision of the Contract Documents, TCC may, after seven (7) days' written notice to the Contractor, correct and remedy any such deficiency. In exercising the rights and remedies under this paragraph TCC shall proceed expeditiously. To the extent necessary to complete corrective and remedial action, the Contracting Officer may exclude the Contractor from all or part of the Site, take possession of all or part of the Work, and suspend the Contractor's services related thereto, take possession of the Contractor's tools, appliances, construction equipment and machinery at the Site and incorporate in the Work all materials and equipment stored at the Site or approved remote storage sites or for which TCC has paid the Contractor but which are stored elsewhere. The Contractor shall allow the Contracting Officer and his authorized representatives such access to the Site as may be necessary to enable the Contracting Officer to exercise the rights and remedies under this paragraph. All direct, indirect and consequential costs of TCC in exercising such rights and remedies will be charged against the Contractor, and a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the Work; and TCC shall be entitled to an appropriate decrease in the Contract Price. Such direct, indirect and consequential costs will include but not be limited to fees

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

and charges of engineers, architects, attorneys and other professionals, all court and arbitration costs and all costs of repair and replacement of work of others destroyed or damaged by correction, removal or replacement of the Contractor's Defective Work. The Contractor shall not be allowed an extension of time because of any delay in performance of the Work attributable to the exercise, by the Contracting Officer, of TCC's rights and remedies hereunder.

11 GENERAL CONSIDERATIONS

11.1 CONFIDENTIALITY

11.1.1 Except as may be reasonable and necessary to complete the Work required under this Agreement, the Contractor shall not disclose any information concerning this Agreement, the Work to be performed, or any data or information pertaining to this Agreement to any third party, without first obtaining the prior written consent of TCC.

11.2 ELECTRONIC TRANSMITTALS

11.2.1 When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient's use of software application packages, operating systems, or computer hardware differing from those used in the drafting or transmittal of the items, or from those established in applicable transmittal protocols.

11.2.2 Except as otherwise stated elsewhere in the Contract Documents, TCC and the Contractor may transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, information, and graphics, including but not limited to Shop Drawings and other submittals, in electronic media or digital format, either

11.2.3 directly, or through access to a secure Project website.

11.3.1 If the Agreement does not establish protocols for electronic or digital transmittals, then TCC and the Contractor shall jointly develop such protocols.

11.3 SUCCESSORS, ASSIGNS, AND BENEFICIARIES

11.4.1 TCC and the Contractor are hereby bound and the successors, executors, administrators, and legal representatives of TCC and the Contractor are hereby bound to the other party to this Agreement and to the successors, executors, administrators and legal representatives (and said assigns) of such other party, in respect of all covenants, agreements, and obligations of this Agreement.

11.4 ASSIGNMENT

The Contractor may not assign, sublet, or transfer any rights under or interest (including, but without limitation, money that is due or may become due) in this Agreement without the written consent of TCC, except to the extent that any assignment, subletting, or transfer is mandated by law. Unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under this Agreement.

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

TCC may assign, sublet, or transfer any rights under or interest (including, but without limitation, money that is due or may become due) in this Agreement upon seven (7) days written notice to the Contractor.

Agreed upon terms of sovereign immunity are guaranteed in any assignment of contract by all parties to the agreement.

11.4.2

Unless expressly provided otherwise in this Agreement: nothing in this Agreement shall be construed to create, impose, or give rise to any duty owed by TCC or the Contractor to other third-party individual or entity, or to any surety for or employee of any of them. All duties and responsibilities undertaken pursuant to this Agreement

11.4.3

11.4.4

will be for the sole and exclusive benefit of TCC and the Contractor and not for the benefit of any other party.

11.5 MISCELLANEOUS PROVISIONS

Notices: Any notice required under this Agreement will be in writing, addressed to the appropriate party at its address on the signature page and given personally, by email, by registered or certified mail postage prepaid, or by a commercial courier service. All notices shall be effective upon the date of receipt.

11.5.1

Survival: All express representations, waivers, indemnifications, and limitations of liability included in this Agreement will survive its completion or termination for any reason.

11.5.2

Severability: Any provision or part of the Agreement held to be void or unenforceable under any Laws or Regulations shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon TCC and the Contractor, who agree that the Agreement shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

11.5.3

11.5.4

Waiver: A party's non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or of the remainder of this Agreement.

~~12.1~~ AUTHORIZATION AND LIMITATIONS

12.1 AUTHORITIES AND LIMITATIONS

The Contracting Officer alone shall have the power to bind TCC and to exercise the rights, responsibilities, authorities and functions vested in the Contracting Officer by the Contract Documents. The Contracting Officer shall have the right to designate in writing authorized representatives to act for him or her. Wherever any provision of the Contract Documents specifies an individual or organization, whether governmental or private, to perform any act on behalf of or in the interest of TCC, that individual or organization shall be deemed to be the Contracting

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Officer's authorized representative under this Agreement but only to the extent so specified.

- 12.1.2 The Contractor shall perform the Work in accordance with any written order (including but not limited to instruction, direction, interpretation or determination) issued by an authorized representative in accordance with the authorized representative's authority to act for the Contracting Officer. The Contractor assumes all the risk and consequences of performing the Work in accordance with any order (including but not limited to instruction, direction, interpretation or determination) of anyone not authorized to issue such order, and of any order not in writing.

12.2 EVALUATIONS BY CONTRACTING OFFICER

The Contracting Officer will decide all questions which may arise as to:

- 12.2.1
- 12.2.1.1 Quality and acceptability of materials furnished;
 - 12.2.1.2 Quality and acceptability of Work performed;
 - 12.2.1.3 Compliance with the schedule of progress;
 - 12.2.1.4 Interpretation of Contract Documents;
 - 12.2.1.5 Acceptable fulfillment of the Agreement by the Contractor.

12.3 VISITS TO SITE/PLACE OF BUSINESS

- 12.3.1 The Contracting Officer will make visits to the Site and approved remote storage sites at intervals appropriate to the various stages of construction to observe the progress and quality of the executed Work and to determine, in general, if the Work is proceeding in accordance with the Contract Documents. The Contracting Officer may, at reasonable times, inspect that part of the place of business of the Contractor or subcontractor that is related to the performance of the Agreement. Such observations or the lack of such observations shall in no way relieve the Contractor from its duty to perform the Work in accordance with the Contract Documents.

13.1 CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

13.1 COPIES OF CONTRACT DOCUMENTS

- 13.2.1 TCC shall furnish to the Contractor up to five (5) copies of the Contract Documents. Additional copies will be furnished, upon request, at the cost of reproduction.

13.2 SCOPE OF WORK

The Contract Documents comprise the entire Agreement between TCC and the Contractor concerning the Work. The Contract Documents are complementary; what is called for by one is as binding as if called for by all. The Contract Documents will be construed in accordance with the Regulatory Requirements of

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

the place of the Project. It is specifically agreed between the parties executing this Agreement that it is not intended by any of the provisions of the Agreement to create in the public or any member thereof a third party benefit, or to authorize anyone not a party to this Agreement to maintain a suit pursuant to the terms of this Agreement.

13.3 INTENT OF CONTRACT DOCUMENTS

It is the intent of the Contract Documents to describe a functionally complete Project to be constructed in accordance with the Contract Documents.

13.4 DISCREPANCY IN CONTRACT DOCUMENTS

13.3.1

Execution of the Contract by the Contractor is a representation that the Contractor has conducted the necessary research, visited the Site, become generally familiar with local conditions under which the Work is to be performed and correlated personal observations with requirements of the Contract Documents. TCC is not liable for any costs incurred by applicants in preparing proposals.

13.4.1

13.4.2

Discrepancy - Order of Precedence: When conflicts, errors, or discrepancies within the Contract Documents exist, the order of precedence from most governing to least governing will be as follows:

13.4.2.1 Amendments or Modifications to this Agreement, if any.

13.4.2.2 This Agreement and Request for Proposal

13.4.2.3 Architect-Approved Design Documents, including Technical Specifications and Drawings.

13.4.3

13.4.2.4 Structural drawings over mechanical and electrical drawings.

13.4.4

Contents of most current Addenda will govern over respective prior Addenda and base request for proposal documents.

13.4.5

13.4.6

Recorded dimensions will govern over scaled dimensions.

Large scale details will govern over small scale details.

13.5.1

Schedules in specifications or plans will govern over plans.

13.5 CLARIFICATIONS AND INTERPRETATIONS

13.6.1

The Contracting Officer will issue within two (2) days such written clarifications or interpretations of the requirements of the Contract Documents as the Contracting Officer may determine necessary.

13.6 USE OF DOCUMENTS

TCC shall own the copyright to any and all Documents created as part of the Project and/or pursuant to this Agreement.

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

The Contractor may make and retain copies of the Contract Documents for information and reference in connection with the use of the Contract Documents on the Project. The Contractor shall not use the Contract Documents for any other purpose besides the Project, or for any future project of the Contractor, without the written permission of TCC.

13.6.2 TCC shall maintain and safeguard at least one original printed record version of the Agreement. TCC shall make such original printed record version of the Agreement and full set of Contract Documents available to the Contractor for review.

13.6.3 Neither the Contractor nor any subcontractor, or supplier or other person or organization performing or furnishing any of the Work under a direct or indirect contract with TCC shall have or acquire any title to or ownership rights in any of

13.6.4 the Contract Documents (or copies thereof) prepared by or for TCC and they shall not reuse any of the Contract Documents on extensions of the Project or any other project without written consent of the Contracting Officer. Contract Documents prepared by the Contractor in connection with the Work shall become the property of TCC.

14 BONDS

14.1 DELIVERY OF BONDS

14.1.1 When the Contractor delivers the executed Agreement to the Contracting Officer, the Contractor shall also deliver to the Contracting Officer such bonds as the Contractor may be required to furnish.

14.2 BONDS

14.2.1

The Contractor shall furnish Performance and Payment Bonds, to the equivalent of one-hundred percent (100%) of the Contract price upon establishment of the Contract price, as security for the faithful performance and payment of all the Contractor's obligations under the Contract Documents. All bonds shall be executed by such Sureties as are authorized to do business in the State of Alaska. The Contracting Officer may at his option copy the Surety with notice of any potential default or liability.

14.3.1

14.3 REPLACEMENT OF BOND AND SURETY

If the Surety on any bond furnished in connection with this Agreement is declared bankrupt or becomes insolvent or its right to do business is terminated in Alaska. A corporate Surety may replace an individual Surety during the performance of the Work.

15 INSURANCE AND INDEMNIFICATION

The Contractor shall maintain the following insurance for the duration of this Agreement.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

15.1 PROFESSIONAL LIABILITY INSURANCE

State	<u>Statutory</u>
Applicable Federal	<u>Statutory</u>
Per Claim	<u>\$1,000,000</u>
15.1.1 Aggregate	<u>\$1,000,000</u>

15.2 COMPREHENSIVE (COMMERCIAL) GENERAL LIABILITY INSURANCE

15.1.3	General Aggregate For Project	<u>\$2,000,000</u>
15.1.4	Personal and Advertising Injury (Each Occurrence)	<u>\$1,000,000</u>
15.2.1	Bodily Injury and Property Damage (Each Occurrence)	<u>\$1,000,000</u>

15.3 AUTOMOBILE LIABILITY

15.2.3	Combined Single Limit	<u>\$1,000,000</u>
--------	-----------------------	--------------------

15.4 EXCESS LIABILITY – UMBRELLA FORM COVERAGE

15.4.1	General Aggregate for Project	<u>\$2,000,000</u>
15.4.2	Each Occurrence	<u>\$1,000,000</u>

15.5 WORKERS' COMPENSATION AND RELATED COVERAGES

15.5.1	State	<u>Statutory</u>
15.5.2	Applicable Federal	<u>Statutory</u>
15.5.3	Per Claim	<u>\$1,000,000</u>
15.5.4	Aggregate	<u>\$1,000,000</u>

15.6.1

15.6 INSURANCE GENERAL PROVISIONS

15.6.2 Evidence of the Contractor's Insurance: In accordance with the request for proposals the Contractor, prior to executing the Agreement, shall have provided to TCC executed copies of the required Certificates of Insurance (and other evidence of insurance that TCC or any additional insured may reasonably request) which the Contractor is required to purchase and maintain.

15.6.3 The Contractor's insurance will cover injury to persons and/or property suffered by TCC or a third party, as a result of operations that arise both out of and during the course of this Agreement by the Contractor or by any subcontractor. Thus coverage will also provide protection against injuries to all employees of the Contractor and the employees of any subcontractor engaged in Work under this Agreement.

The Contractor shall bear all risk of loss, theft, damage or destruction to The Contractor's or subcontractor's tools, equipment, appliances, facilities, and materials

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

necessary to commence and complete the Work under this Agreement. The Contractor or subcontractor will at all times carry insurance against such destruction in an amount sufficient to cover the replacement value of such tools, equipment, appliances, facilities, and materials.

15.6.4 All insurance required by the Agreement to be purchased and maintained by the Contractor shall be obtained from insurance companies that are duly licensed or authorized, in the State of Alaska, to issue insurance policies for the required limits and coverages. All companies that provide insurance policies required under this Agreement shall have an A.M. Best rating of A-VII or better, as will protect the Contractor, the vicarious acts of subcontractors, TCC, and any and all such additional insureds from Claims for bodily injury (including sickness, disease, and mental anguish), death, and property damage which may arise from operations and completed operations under this Agreement. The Contractor shall not commence work under this Agreement until such insurance has been obtained and Certificates of Insurance, with binders, or certified copies of the insurance policy have been filed with TCC.

15.6.5 Subcontracting Requirements: The Contractor shall be responsible for ensuring that its subcontractors comply with the same insurance provisions as required herein and as required by Alaska law during the course of its subcontractors' operations. The Contractor shall provide copies of all subcontractors' certificates of insurance to TCC prior to any subcontractor commencing work.

15.6.6 Failure of TCC to demand such certificates or other evidence of the Contractor's full compliance with these insurance requirements, or failure of TCC to identify a deficiency in compliance from the evidence provided, shall not be construed as a waiver of the Contractor's obligation to obtain and maintain such insurance.

15.6.7

15.6.8 TCC does not represent that insurance coverage and limits established in this Agreement are necessarily adequate to protect the Contractor or the Contractor's interests.

15.6.9 The insurance and insurance limits required herein shall not be deemed as a limitation on the Contractor's liability under the indemnities granted to TCC and other individuals and entities in the Agreement.

15.6.10 The Contractor shall maintain in force at all times during the performance of Work under this Agreement the above stated policies of insurance. Failure to maintain the specified insurance or to provide substitute insurance if an insurance carrier becomes insolvent, is placed in receivership, declares bankruptcy, or cancels a policy may be grounds for withholding Agreement payments until substitute insurance is obtained, and may, in TCC's discretion, be grounds for declaring the Contractor in default. Where specific limits and coverage are shown, it is understood that they shall be the minimum acceptable. The requirements of this paragraph shall not limit the Contractor's responsibility to indemnify TCC.

Builders Risk: Builders Risk insurance is not a requirement of this Work.

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

In addition to providing the above coverages the Contractor shall, in any contract or agreement with subcontractors performing work, require that all indemnities and waivers of subrogation it obtains, and that any stipulation to be named as an additional insured it obtains, also be extended to waive rights of subrogation against TCC and to add TCC as additional named indemnitee and as additional insured.

15.6.11

Employers' Liability, Business Automobile Liability and Commercial General Liability coverage's may be arranged under a single policy for the full limits required or by a combination of underlying policies with the balance provided by Excess and/or Umbrella Liability policies.

15.6.12

The Contractor shall furnish evidence of insurance to TCC before award of the Agreement. All other coverage, including required subcontractor furnished insurance shall be evidenced prior to commencement of Work. Acceptance by TCC of deficient evidence does not constitute a waiver of the insurance requirements as provided for by this Agreement. The evidence shall be issued to TCC and shall be either a certificate of insurance or the policy declaration page with all required endorsements attached and must: denote the type, amount, and class of operations covered; show the effective (and retroactive) dates of the policy; show the expiration date of the policy; include all required endorsements; be executed by the carrier's representative. The insurance carrier agrees that it shall notify TCC, in writing, at least thirty (30) days before cancellation of any coverage or reduction in any limits of liability."

15.6.13

15.7 INDEMNIFICATION

15.7.1

The Contractor shall to the fullest extent permitted by law, indemnify, defend and hold harmless TCC, and TCC's officers, directors, members, partners, agents, consultants, and employees, from and against any and all suits, claims, losses, liabilities, fines, penalties, actions, damages, and judgments (including, but not limited to, all fees and charges of engineers, architects, attorneys, and other professionals, and all court, arbitration, or other dispute resolution costs) for bodily injury and/or property damage claims arising out of or relating to the Project, provided that any such suit, claim, loss, liability, fine, penalty, action, damage, or judgment is attributable in whole or in part to the Contractor's or its subcontractors performance of services under this Agreement. Contractor's duty to defend and indemnify TCC shall apply only to the proportional share of Contractor's (or those for whom the Contractor is responsible) fault.

16.1.1

16 LAWS AND REGULATIONS

16.1 LAWS TO BE OBSERVED

This Agreement is to be governed by the Laws and Regulations of the State of Alaska and the United States. The Contractor shall keep fully informed of all federal

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

and state Regulatory Requirements and all orders and decrees of bodies or tribunals having any jurisdiction or authority, which in any manner affect those engaged or employed on the Work, or which in any way affect the conduct of the Work. Except where otherwise expressly required by applicable law, Regulatory Requirements, the TCC shall not be responsible for monitoring the Contractor's compliance with any Regulatory Requirements.

16.2 PERMITS, LICENSES, AND TAXES

16.2.1 The Contractor shall procure all permits, pay all charges, fees and taxes, and give all notices necessary and incidental to the due and lawful prosecution of the Work. Proof of payment of these taxes, that all applicable taxes have been paid, is a condition precedent to final payment by TCC under this Agreement. Where such proof is readily obtainable by Contractor, a certification from Contractor is acceptable.

16.2.2 If any federal, state or local tax is imposed, charged, or repealed after the date of the submission of the Contract price and is made applicable to and paid by the Contractor on the articles or supplies herein contracted for, then the Contract price shall be increased or decreased accordingly by a Change Order.

16.3 ACCIDENT PREVENTION

16.3.1 The Contractor shall comply with all pertinent provisions of the Construction Code Occupational Safety and Health Standards issued by the Alaska Department of Labor...

16.4 LOCAL BUILDING CODES

16.4.1 The Contractor shall comply with applicable local building codes and the obtaining of required permits. The Contractor shall be responsible for coordinating with and providing access to local building officials for required inspections. Notwithstanding anything to the contrary in the Contract Documents, the Contractor is not liable for TCC's supplied plans and designs or their conformance to any applicable regulatory requirements.

16.5 COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person or selling agent has been employed or retained to solicit or secure this Agreement upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial or selling agencies maintained by the Contractor for the purpose of securing business.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

17 PAYMENTS TO THE CONTRACTOR AND COMPLETION OF THE PROJECT

17.1 COMPENSATION

TCC's obligation to the Contractor for reimbursable costs under this Agreement shall not exceed the Contract price subject only to adjustments up or down to reflect changes in Work scope affected by fully executed Change Orders, and applicable permit fees and taxes.

~~17.2~~¹ PROGRESS PAYMENTS

17.2.1 The Contractor may submit periodically, but not more than once each month, a request for payment for work performed, materials delivered and stored on the Site and progress payment of the Contractor's fee equal to a proportional amount of the reimbursable costs for each payment request. Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. Payment will be due and payable within thirty (30) days by TCC after TCC's receipt of a correct payment request. Final payment will be processed in the same manner.

17.3 SCHEDULE OF VALUES

17.3.1 The Schedule of Values will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to the Contracting Officer.

17.4 PRELIMINARY PAYMENT

17.4.1 Upon Approval of the Schedule of Values, the Contractor may be paid for direct costs substantiated by paid invoices for materials procured prior to construction.

~~17.5~~¹ CONTRACTOR'S WARRANTY OF TITLE

17.6.1 The Contractor warrants and guarantees that title to all Work, materials and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to TCC no later than the time of payment free and clear of any claims, liens, security interests and further obligations.

17.6 WITHHOLDING OF PAYMENTS

TCC may withhold or refuse payment for any of the reasons listed below provided it gives written notice of its intent to withhold and of the basis for withholding: the Work is Defective, or completed Work has been damaged requiring correction or replacement, or has been installed without Approval of Shop Drawings, or by an unapproved subcontractor, or for unsuitable storage of materials and equipment; a Change Order has reduced the Contract Price; claims have been made against TCC or against the funds held by TCC on account of the Contractor's actions or inactions in performing this Agreement, or the Contractor has failed to fulfill or is in violation of any of its obligations under any provision of this Agreement.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

17.7 REQUEST FOR RELEASE OF FUNDS

17.7.1 If the Contractor believes the basis for withholding is invalid or no longer exists, immediate written notice of the facts and the provisions of the Contract Document upon which the Contractor relies, shall be given to the Contracting Officer, together with a request for release of funds and adequate documentary evidence proving that the problem has been cured. Following such a submittal by the Contractor, the Contracting Officer shall have a reasonable time to investigate and verify the facts and seek additional assurances before determining whether release of withheld payments is justified.

17.8 SUBSTANTIAL COMPLETION

17.8.1 Five (5) days prior to when the Contractor considers the Work ready for its intended use, the Contractor shall notify the Contracting Officer in writing that the Work, or a portion of Work which has been specifically identified in the Contract Documents, is substantially complete (except for items specifically listed by the Contractor as incomplete) and request that TCC schedule a Substantial Completion inspection. The Contracting Officer, the Contractor and any other appropriate consultant(s) shall make an inspection of the Work to determine the status of completion. After the inspection, if the Contracting Officer does not consider the Work substantially complete, the Contracting Officer will notify the Contractor in writing giving the reasons therefore. If the Contracting Officer considers the Work substantially complete, TCC will issue to the Contractor a tentative "punch list" of items to be completed or corrected, if necessary. At the time of completion of all Substantial Completion 'punch list,' items, the Contractor will fulfil all responsibilities pending Final Completion with respect to security, operation, safety, maintenance, and warranties which shall be consistent with the terms of the Contract Documents.

~~17.9~~¹ FINAL INSPECTION

17.10.1 Upon written notice from the Contractor that the entire Work or an agreed portion thereof is complete, the Contracting Officer will make a final inspection with the Contractor and other appropriate consultant(s) and will notify the Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete or Defective. The Contractor shall immediately take such measures as are necessary to remedy such deficiencies.

17.10 FINAL COMPLETION AND APPLICATION FOR PAYMENT

After the Contractor has completed all such corrections to the satisfaction of the Contracting Officer and delivered all maintenance and operating instructions, schedules, guarantees, bonds, certificates of payment to all laborers, subcontractors and suppliers, certificates of inspection, marked-up record documents and other documents - all as required by the Contract Documents; and after the Contracting Officer has indicated in writing that the Work has met the requirements for Final Completion, the Contractor may make application for final payment following the

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

procedure for progress payments. All remaining certificates, warranties, guarantees, releases, affidavits shall accompany the final Application for Payment, along with any other documentation required by the Contract Documents.

17.11 WAIVER OF CLAIMS BY CONTRACTOR

The making and acceptance of final payment will constitute a waiver of all claims by the Contractor against TCC other than those previously made in writing and still unsettled.

18. SUSPENSION OF WORK, DEFAULT AND TERMINATION

18.1 TCC MAY SUSPEND WORK

18.1.1 TCC may, at any time, suspend the Work or any portion thereof by notice in writing to the Contractor. If the Work is suspended without cause the Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension made without cause. However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that suspension is due to the fault or negligence of the Contractor, or that suspension is necessary for compliance with the Contract Documents, or that performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or negligence of the Contractor.

18.1.2 In case of suspension of Work, the Contractor shall be responsible for preventing damage to or loss of any of the Work already performed and of all materials whether stored on or off the Site or Approved remote storage sites.

18.2.1 DEFAULT OF CONTRACT

18.2.2 The Contracting Officer may give the Contractor a written Notice to Cure Default if the Contractor: fails to begin the Work in the time specified, or fails to use sufficient resources to assure prompt completion of the Work, or performs the Work unsuitably or neglects or refuses to remove and replace rejected materials or Work, or stops the Work, or fails to resume the stopped Work after receiving notice to do so, or becomes insolvent.

18.2.3 The Notice to Cure Default will detail the conditions determined to be in default, the time within which to cure the default and may, at the Contracting Officer's discretion, specify the actions necessary to cure the default. Failure to cure the delay, neglect or default within a five (5) day period of time authorizes TCC to terminate the Agreement for cause. The Contracting Officer may allow more time to cure than originally stated in the Notice to Cure Default if it is in the best interests of TCC. TCC will provide the Contractor with a written Notice of Default Termination that details the default and the failure to cure it.

If the Contractor fails to comply with the requirements of the above notice of default, then TCC has full power and authority, without violating the Agreement, to take the performance of the Work out of the hands of the Contractor. TCC may terminate the

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

services of the Contractor, exclude the Contractor from the Site and take possession of the Work, incorporate in the Work all materials and equipment stored at the Site or for which TCC has paid the Contractor but which are stored elsewhere, and finish the Work as TCC may deem expedient. TCC may enter into an agreement for the completion of the Work according to the terms and provisions thereof, or use such other methods that in the opinion of the Contracting Officer are required for the completion of the Work.

18.2.4 If this Agreement is terminated for default, the Contractor and the Surety shall be jointly and severally liable for damages for delay, and for the excess cost of completion, and all costs and expenses incurred by TCC in completing the Work or arranging for completion of the Work, including but not limited to costs of assessing the Work to be done, costs associated with advertising, soliciting or negotiating for bids or proposals for completion, and other re-procurement costs. Following termination, the Contractor shall not be entitled to receive any further balance of the amount to be paid under this Agreement until the Work is fully finished and accepted, at which time, if the unpaid balance exceeds the amount due TCC and any amounts due to persons for whose benefit TCC has withheld funds, such excess shall be paid by TCC to the Contractor. If the damages, costs, and expenses due to TCC exceed the unpaid balance, the Contractor and its Surety shall pay the difference to TCC.

18.2.5 If, after Notice of Default Termination of the Contractor's right to proceed under the provisions of this clause, it is determined by an arbitration panel or court of competent jurisdiction that the Contractor was not in default under the provisions of this Agreement, or that the delay in curing the default was excusable under the provisions of this Agreement, or that termination was wrongful, the rights and obligations of the parties shall be determined in accordance with the provisions of this Agreement providing for convenience termination.

18.3 **RIGHTS OR REMEDIES**

18.4.1 Where the Contractor's services have been so terminated by TCC, the termination will not affect any rights or remedies of TCC against the Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due the Contractor by TCC will not release the Contractor from liability.

18.4 **CONVENIENCE TERMINATION**

18.4.2 The performance of the Work may be terminated by TCC in accordance with this section in whole or in part, whenever, for any reason the Contracting Officer shall determine that such termination is in the best interest of TCC. Any such termination shall be effected by delivery to the Contractor of a Notice of Termination, specifying termination is for the convenience of TCC the extent to which performance of Work is terminated, and the date upon which such termination becomes effective.

Immediately upon receipt of a Notice of Termination and except as otherwise directed by the Contracting Officer, the Contractor shall: Stop Work on the date and

TANANA CHIEFS CONFERENCE

AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

to the extent specified in the Notice of Termination; place no further orders or subcontracts for materials or services; settle all outstanding liabilities and all claims arising out of such termination of orders and subcontracts, the cost of which would be reimbursable, in whole, or in part, in accordance with the provisions of the Contract Documents; take such action as may be necessary, or as the Contracting Officer may direct, for the protection and preservation of the property related to this Agreement which is in the possession of the Contractor and in which TCC has or may acquire any interest. The Contractor shall proceed immediately with the performance of the above obligations.

18.4.3 When TCC orders termination of the Work effective on a certain date, all Work in place as of that date will be paid for in accordance with Section 17 of this Agreement. Materials required for completion and on hand but not incorporated in the Work will be paid for at invoice cost plus fifteen percent (15%) with materials becoming the property of TCC - or the Contractor may retain title to the materials and be paid an agreed upon lump sum. Materials on order shall be cancelled, and TCC shall pay reasonable factory cancellation charges with the option of taking delivery of the materials in lieu of payment of cancellation charges. The Contractor shall be paid ten percent (10%) of the cost, freight not included, of materials cancelled, and direct expenses only for the Contractor's chartered freight transport which cannot be cancelled without charges, to the extent that the Contractor can establish them. The extra costs due to cancellation of bonds and insurance and that part of job start-up and phase-out costs not amortized by the amount of Work accomplished shall be paid by TCC. Charges for loss of profit or consequential damages shall not be recoverable except as provided herein.

18.4.4 The Contractor's termination claim may not include claims that pre-dated the notice
18.4.5 for termination for convenience.

The Contractor's termination claim may not exceed the total dollar value of this Agreement as awarded plus agreed upon Change Orders less the amounts that have been paid for work completed.

19.1 EXHIBITS AND SPECIAL PROVISIONS

19.1 LIST OF EXHIBITS INCLUDED

19.2.1 Exhibit A: Bid Form

19.2 TOTAL AGREEMENT

This Agreement, (together with the exhibits included above) constitutes the entire agreement between TCC and the Contractor and supersedes all prior written or oral understandings. This Agreement may only be amended, supplemented, modified, or canceled by a written instrument duly executed by both parties.

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

19.3 CONTRACTOR'S CERTIFICATIONS

19.3.1 The Contractor certifies that it has not engaged in corrupt, fraudulent, or coercive practices in competing for or in executing the Agreement. For the purposes of this Paragraph: "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the selection process or in the Agreement execution; "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the selection process or the execution of the Agreement to the detriment of TCC, or (b) to deprive TCC of the benefits of free and open competition; "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the selection process or affect the execution of the Agreement.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which is indicated on page 7.

Owner: Tanana Chiefs Conference

By: _____

Print Name: _____

Title: _____

Date Signed: _____

Address for Owner's receipt of notices: 122 First Street, Suite 600, Fairbanks, Alaska, 99701

Designated Representative: Tim Troppmann

Title: Facilities Project Manager

Phone Number: (907) 452-8251, ext. 3926

Email Address: Timothy.Troppmann@tananachiefs.org

Contractor:

By: _____

Print Name: _____

Title: _____

Date Signed: _____

TANANA CHIEFS CONFERENCE
AGREEMENT FOR CPJTB WINDOW REPLACEMENT PROJECT

Address for Contractor's receipt of notices: _____

Designated Representative: _____

Title: _____

Phone Number: _____

Email Address _____