

TANANA CHIEFS CONFERENCE REQUEST FOR QUOTES FOR ELECTRICAL INSTALLATION, SOLID DIELECTRIC, TRIPLE OPTION RECLOSERS, FT. YUKON, ALASKA

ADDENDUM NUMBER THREE (3)

September 18, 2025

The following corrections, changes, additions, deletions, revisions, and /or clarifications are hereby made as part of the request for quotes for TCC Electrical Installation of Solid Dielectric, Triple Option Reclosers at Ft. Yukon, Alaska.

Firms providing a quote will acknowledge receipt of this addendum via email to Grace Packer at the following: grace.packer@tananachiefs.org.

Final quotes to be emailed to grace.packer@tananachiefs.org.

AD2-1 Question: NOI extension.

AD2-1 Reply: Revised Schedule:

Registration/ Question Deadline: August 20, 2025, at 5:00pm

Addendum 1 Issued: August 27, 2025 Addendum 2 Issued: September 3, 2025

Deadline for Quote: September 12, 2025, at 5pm

Issue Notice of Intent to Award (NOITA): September 26, 2025

Estimated Construction Contract / Notice to Proceed: October 10, 2025

Construction Completion: August 31, 2026